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This Motice to he issued if a Pre Bid Conference is to be held.

NON-MANDATORY PRE-BID CONFERENCE NOTICE

BID NO. 13-0034

68608 WASHINGTON AVENUE AREA STORMWATER RETROFIT PHASE 2
PROJECT NO. 2013-05

I Lake County, Flotida

on-Mandatary Pre-Bid Conference

THE ATTENTION OF PROSPECTIVE BIDDERS 1S DIRECTED TO THE NON-MANDATORY
PRE-BID COMFERENCE TO BE CONDUCTED AT THE DATE, TIME AND PLACE IMDICATED
BELCWY!

DATE: March 28, 2013
TIME: 10:00 a.m.

Lake County Public Works Department
437 Ardice Avenue
Eustis, FL 32726

The County will point out specific job conditions which are difficult to describe or show on
the Drawings. Questions that require additional clarification will be covered by an
Scddendum which will be issued following the Non-Mandatory Pre-bid conference.
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DIVISION A
INSTRUCTIONS TO BIDDERS

LAKE COUNTY TRANSPORTATION CONSTRUCTION PROGRAM

. DEFINITIONS

Whenever the following terms, or pronouns used in place of them, are used in these
Contract Documents, they shall have the meanings given below:

Addendum — A modification, revision or clarification of the Plans or other Contract
Documents, issued by the Engineer and distributed to prospective bidders before the
opening of bids,

Board of County Commissioners — Governing body of Lake County, hereinafter
referred to as the Board.

Calendar Day — Every day shown on the calendar, ending and beginning at Midnight.

Change Order — A written order issued by the Engineer in accordance with Board
policy, and accepted by the Contractor directing certain changes, additions or
reductions in the work or in the materials used.

Consultant — The Professional Engineer or Engineering Firm registered in the State of
Florida who performs Professional Engineering Services for the County, other than
County personnel, The Consultant may be the Engineer of Record or may provide
services through and be subcontracted to the Engineer of Record.

Contingency — A pay item included for usage as directed by the Engineer and for
usage under conditions or circumstances unforeseen at the time of contract.

Contractor — The General Contractar, the Individual, Partnership or Corporation
hidding or agreeing to do the work for the Owner as Prime Contractor.

Contract Documents — All documents referred to in Division X in addition to all duly
ewocuted and issued addenda, legal advertisements and change orders.

County/Owner — Lake, County, Florida, a political subdivision of the State of Florida.

Engineer — The County Senior Director of Public Works or his duly authorized
representative, acting on behalf of the County.

Engineer of Record — The Professional Engineer or Engineering Firm contracted with
by the County and registered in the State of Florida who develops criteria and concept
for the project, performs the analysis and is responsible for the preparation of the
Contract Plans and Specifications. The Engineer of Recard may be County in-house
staff or a Consultant retained by the County.

FDOT — The Florida Department of Transpottation.
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1D — Inside diameter, or dimension,

Inspector — An authorized representative of the Engineer, assigned to make any or
all necessary inspections of the work performed and materials furnished by the
Contractor.

LCPWD — The Lake County Public Works Department.

plans ~ The approved drawings or reproductions thereof, that show the location,
character, dimension and details of the work to be done as issued by the Engineer.

Reqular Work Day — Any calendar day except a Saturday, Sunday or recognized
Holiday.

Scope of Work — The general intent of the work to be accomplished as defined by
the project plans and specifications.

Schedule of Values — The individual values as set forth by the Conlractor as
payment for the bid quantity units identified on the bid sheets, The total of the
oxtended units in the schedule of values determines the contract limit. This contract
limit amount may only be modified by change order approved in accordance with
Board policy.

Special Provisions — Specific clauses adding to or revising the Standard
Specifications, setting forth conditions varying from or additional to the Standard
Specifications, for a specific project,

Specifications — The directions, provisions and requirements contained herein,
together with all stipulations contained in the plans or in the Contract Documents,
setting out or relating to the method and manner of performing the work, or to the
quantities and qualities of materials and labor to be furnished under the contract.

standard Specifications — FDOT "STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION," 2013, or FDOT “ROADWAY AND TRAFFIC DESIGN
STANDARDS,” 2013, or FDOT “MANUAL OF UNIFORM MINIMUM STANDARDS FOR
DESIGN, CONSTRUCTION AND MAINTENANCE FOR STREETS AND HIGHWAYS," 2013
(or latest edition), and all supplemental specifications thereto, or otherwise depicted
on the construction plans.

Technical Special Provisions — Specifications prepared, signed and sealed by an
Engineer registered in the State of Flotida other than the State Specifications
Engineer, or his designee, which are made part of the Contract as an attachment to
the Specifications Package.

Work — All labor, materials and incidentals required for the construction of the
improvement for which the contract is made, including superintendence, use of
equipment and tools, and all services and responsibilities prescribed or implied, which
are necessary for the complete performance by the Contractor of his obligations under
the contact. Unless otherwise specified herein or in the Contract, all costs of liability
and of performing the work shall be at the Contractor's expense.

A-2



2, BIDS

A, Sealed bids will be received by the Office of Procurement Services, on behalf of the
Lake County Board of County Commissioners, until 10:30 a.m. on April 11, 2013,
for the furnishing of all services, labor, materials and equipment for the
construction of the following project:

BID MO, 13-0034

#6860 Washington Avenue Area Stormwater Retrofit Phase 2
PROJECT NO, 2013-05

B. The purpose of the #68608 Washington Avenue Area Stormwater Retrofit Phase 2
is to improve drainage in the Washington Avenue area between Eustis and Umatilla
by reducing sedimentation from dirt and road erosion and reducing nuisance
flooding. The County desires to Improve the conveyance of Eustis Park subdivision
runoff by constructing a new storm Sewer system along (#6860B) Washington
Avenue and (#6859) Second Street, This storm sewer system will connect into the
recently constructed drainage improvements located along the ecast side of
(#6859A) Oak Drive.

C. Plans, spedifications and bid forms may be obtained from Romine Reprographics at
http: ,I’,r’wn.ﬂ.rw.ri:rmmtr.repnrn:u_;rarzrhiﬂs.::n::m,Ir or at 535 Cooper Commerce Drive, Suite
340, Apopka, FL 32703, Phone (407) 464-1700.

D. Bids shall be enclosed in a sealed envelope cleatly marked "SEALED BID FOR
PROCUREMENT SERVICES BID NO. 13-0034 #6860B Washington Avenue Arca
Stormwater Retrofit Phase 2, PROJECT NO. 2013-05" and malled or hand carried
fo the address as specified below. The bidder shall place on the outside of the
proposal envelope the name of the firm submitting the proposal.

ALL incoming mail and packages will be opened for security and contamination
inspection by the Lake County Clerk of the Circuit Court Mail Receiving Center In an
off-site secure controlled facility PRIOR to delivery to any Lake County
Government facility, which includes the Lake County Procurement Services Office.

If submitting bid by the UNITED STATES POSTAL SERVICE, please send it to:
LAKE COUNTY PROCUREMENT SERVICES, P.O. BOX 7800, TAVARES, FL 32778-
7800.

If submitting bid by a THIRD PARTY CARRIER such as Fed-X, UPS, or a
private courier, please send it to: LAKE COUNTY PROCUREMENT SERVICES,
MAIL RECEIVING CENTER, 32400 CR-473, LEESBURG, FL 34788,

If submitting bid IN PERSON, please bring it to: LAKE COUNTY PROCUREMENT
SERVICES, 315 W. MAIN STREET, 4TH FLOOR, ROOM 416, TAVARES, FLORIDA,

E. All bids shall be received not later than the date and time specified above, at
which time they will be publicly opened and read aloud in the Office of
Procurement Services, Fourth Floor, Administration Building, Room 416, 315 West
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Main Street, Tavares, Florida. A bid will not be considered for award if received in
the Procurement Services Office after the official opening date and time regardless
of when or how it was received by the Lake County Clerk of the Circuit Court Mail
Recaiving Center, Allow sufficient time for fransportation and inspection.

Bids may be withdrawn prior to the date of opening, but no bids may be
withdrawn for a period of sixty (60) days after the date of opening of bids.

G. The Board of County Commissianers rescrves the right to reject any or all bids, to

waive formalities, and to award the contract in the best intercst of Lake County,
Florida.

Bids which are incomplete, unbalanced, conditional, obscure, or which contain
additions not allowed for, alterations or irregularities of any kind, or which do not
comply with the Contract Documents may be rejectad at the option of the County.

Each Bid by an individual or firm shall state the name and address of each person
who owns an interest therein, and, if a corporation, the name and addresses of its
officers. Bids shall be signed by the person or member of the firm making the
same, and if a corporation, by an authorized officer or agent subscribing the name
of the corporation, together with his own name and the corporate seal.

3. BID GUARANTEE

A,

All bids must be accompanied by a Bid Guarantee acceptable to the County
Attorney, which shall be one of the following; bid bond or letter of credit, in the
sum of five percent (5%) of the base bid and made payable to Lake County. Said
bid bond or letter of credit shall be a guarantee that should the bid be accepted,
the bidder will, within ten (10) days after written notice of the award of the
contract, enter into a contract with Lake County for the services proposed (o be
performed and will at that fime furnish an acceptable contract surety. Cash,
company, certified or personal checks will not be accepted.

Said instruments and the manies payable thereon, will, at the option of the County,
be forfeited if the bidder fails to execute the written contract and furnish the
required surety bond within ten (10) consecutive calendar days following written
natice of the award of the contract.

Attorneys-in-fact who sign bonds must file with such bond one (1) certified copy of
their power of attorney to sign said bond.

All instruments shall have been issued within thirty (30) days of the date for
receiving bids.
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PRE-QUALIFICATION OF CONTRACTOR

This is not a pre-qualification project.

CONTRACT SECURITY

A, The Cantractor shall provide a Performance Bond and a Payment Band, in the form
prescribed in Division Y, cach in the amount of 100% of the Contract amount, the
costs of which are to be paid by the Contractar. The Bands will be acceptable to
the County only if the following conditions are met:

{. For contracts that do nat exceed $500,000.00, the Surety Company:
a. is licensed to do business in the State of Florida;

b. holds a certificate of authority authorizing it to write surety bonds in this
state;

c. has twice the minimum surplus and capital required by the Florida
Insurance Code at the time the invitation to bid is issued;

d. is otherwise in compliance with the provisions of the Florida Insurance
Code; and

e. holds a currently valid certificate of authority issued by the United States
Department of Treasury under 31 1.5.C. s5 9304-9308.

5. For contracts over $500,000.00, all of the requirements of paragraph A.1 above
apply. In addition, the Surety Company must have a current rating of at least
Excellent (A or A-) all as reported in the most current Best Key Rating Guide,
published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New
vork 10038, with an underwriting limitation of at least two times the dollar
amount of the contract.

B. If the Surety for any Bond furnished by the Contractor is declared bankrupt,
becomes insolvent, its right to do business is terminated in the State of Florida, or
it coases to meet the requirements imposed by the Contract Documents, the
Contractor shall, within five (5) calendar days thereafter, substitute another Bond
and Surety, both of which shall be subject to the County's approval.

C. By execution of these bonds, the Surety acknowledges that it has read the Surety
qualifications and Surety obligations imposed by the construction documents and
hereby satisfies those conditions.

INTERPRETATIONS PRIOR TO BID OPENING

No oral interpretations will be made fto any bidder as to the meaning of the

Specifications, or any other Contract Documents. Every request for such an

interpretation must be in writing, and shall be received by the County Director of

Public Works not less than ten (10) calendar days prior to the date set for opening of

hids, Every interpretation made to a bidder will be made by an addendum to the
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Contract Documents, which, when issued, will be sent as promptly as is practicable to
all persons to whom the Specifications have been issued by the County. All such
acddenda shall became part of the Contract Documents. No substitution of any kind or
riders of any nature to the bids will be considered except by the above-described
method., For purposes of this Contract the term "Interpretations” shall include the
approval of product substitution.

7. LICENSES, PERMITS, FEES AND TAXES

A kb Y e

A. Acquisition of Permits and Licenses

1. The County has obtained all known Federal and State environmental permits
required for the construction of the project.

2. The Contractor shall secure and maintain all other permits required for the
construction of the Project, including building permits, National Pollution
Discharge Elimination System (NPDES) Construction Permits, and permits
required for tree removal or relocation.

3. The Contractor shall secure and maintain all contractor licenses reguired for
the prosecution of the work.

B. Payment of Fees and Taxes

1. Al fees associated with those permits and licenses that the Contractor is
required to obtain shall be paid by the Contractor,

2. All sales, consumer, use and ather similar taxes associated with the worl, or
portions thereof, and which are applicable during the performance of the work,
shall be paid by the Contractor.

3. All fees required in connection with the Contractor's recording of bonds or
othier documents in the public records shall be paid by the Contractor.

4, All County permit fees shall be waived or paid by the County.
C. Reimbursements to the Contractor

1. The County will reimburse the Contractor for those fees paid for applicable
permits. Reimbursement will be for the actual amount paid, as evidenced by
official receipts from the offices collecting the fees. Reimbursement will not
include, nor will any separate payment be made for, Contractor mark-up,
vinterest® or other charges claimed by the Contractor in connection with the
payment of permit fees.

5 Mo reimbursement will be made for Contractor license fees.
3. No reimbursement will be made for fees or other charges (such as the cost of
documentary stamps) required in connection with the recording of bonds or

other documents in the public records.
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D, Compliance with Permit and Licenses Requirements

The Contractor shall comply with all permit conditions and license requircments,
applicable building and construction code requirements, and such other rules and
requlations as may apply to the prosecution of the work.

8. COMPLIANCE WITH LAWS

The Contractor agrees to comply, at its own expense, with all Federal, State and Local
laws, codes, statutes, ordinances, rules, requlations and requirements applicable to
the project, including but not limited to those dealing with taxation, Workers'
Compensation, equal employment, safety (including, but not limited to, the Trench
Safety Act, Chapter 553.60, Florida Statutes), labor, work hours, labor conditions,
environment, and related matters. If the Contractor observes that the Contract
Documents are at varlance therewith, it shall promptly notify the Engineer in writing,

9. INSURANCE

The contractor shall purchase and maintain, at its expense, from a company or
companies authorized to do business in the State of Flotida, and which are acceptable
to the County, insurance policies containing the following selected types of coverage
and minimum limits of liability protecting from claims which may arise out of or result
from the performance of hon-performance of services under this Contract by the
contractor or by anyone directly or indirectly employed by it, or by anyone for whose
acts it may be liable:

Contractor shall not commence work under the Contract uritil County has received an
acceptable certificate or certificates of insurance evidencing the required insurance,
which is as follows:

General Liability insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office ar equivalent without restrictive endorsements, with the following
minimum limits and coverage:

Each Occurrence/Gencral Aggregate 41,000,000/2,000,000
Products-Completed Operations 42,000,000

Personal & Adv. Injury £1,000,000

Fire Damage 450,000

Medical Expense 45,000

Contractual Liability Included

Autornobile liability insurance, including owned, non-owned, and hired autos with the
following minimum limits and coverage:

Combined Single Limit 41,000,000

Workers' compensation insurance based on proper reporting of classification codes

and payroll amounts in accordance with Chapter 440, Florida Statutes, and/or any

other applicable law requiring workers' compensation (Federal, maritime, etc)., If not

required by law to maintain workers compensation insurance, the Contractor must
A-7



provide a notarized statement that if he or she is injured, he or she will not holed the
County responsible for any payment or compensation,

Employers Liability with the following minimum limits and coverage:

Fach Accident £1,000,000
Discase-Each Employer 41,000,000
Diseaso-Policy Limit 41,000,000

Railroad Protective Liability with boedily injury protection of Two Million dollars
(42,000,000) and property damage of Twio Million dollars (52,000,000} for any project
or portion of the project which is located on Rallroad property, The Railroad shall be
endorsed to this policy as an additional insured.

Lake County, a Political Subdivision of the Stale of Florida, and the Board of County
Coramissioners, shall be named as additional insured as their interest may appear on
all applicable policies.

Cortificate(s) of insurance shall provide for a minimum of sixty (60) days prior written
notice to the County of any change, cancellation, or nonrenewal of the required
Insurance.

Certificate(s) of insurance shall identify the contract number in the Description of
Operations section of the Certificate.

Certificate of insurance shall evidence a waiver of subrogation in favor of the County,
that coverage shall be primary and noncontributory, and that each evidenced policy
includes a Cross Liability or Severability of Interests provision, with no requirement of
premium payment by the County,

Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.0. BOX 7800

TAVARES, FL 32778-7800

All self-insured retentions shall appear on the certificate(s) and shall be subject to
approval by the County, At the option of the County, the insurer shall reduce or
eliminate such self-insured retentions; or the Contractor shall be required to procure a
bond guaranteeing payment of losses and related claims expenses.

The County shall be exempt from, and in no way liable for, any sums of money, which
may represent a deductible or solf-insured retention in any insurance policy. The
payment of such deductible or salf-insured retention shall be the sole responsibility of
the Contractor and/or subcontractor providing such insurance.

The Contractor shall be responsible for subcontractors and their insurance.
sybcontractors are to provide Certificates of Insurance to the County evidencing
coverage and terms in accordance with the Contractor’s requirements.
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Eailure to obtain and maintain such insurance as set oub above will he considered a
breach of contract and may result in termination of the contract for default.

Neither approval by the County of any insurance supplied by the Contractor, nor @
failure to disapprove that insurance, shall ralieve the Contractor of full responsibility of
liability, damages, and accidents as set forth herein.

The Contractor shall submit to Lake County Public Worlks a copy of all accident reports
arising out of any injuries to its employees or those of its subcontractors, or any
personal injuries or property damage arising or alleged to have arisen on account of
any work under the Contract,

10. QUANTITIES

A. Quantities, if shown on the Bid, are estimated for bidding purposes only and shall
be verified by the Contractor.

B. Payment for work performed under this contract shall be based on a lump sum bid.
Bidder shall determine quantities.

C. Regardless of uncertainties of material supply and production at the time of
bidding, Contractors shall base their bids in strict accordance with items, materials
and methods as set forth in the Contract Documents.

D, Pay items may be added, or deleted, to the list of pay items by the Engineer or
Contractor, that are required to complete the scope of the work as defined by the
project plans and specifications.

11, QUANTITIES REFLECTED IN PERMITTING DOCUMENTS

Any construction items or quantities reflected in the permitting documents, if any,
required for this project are provided only for the purpose of enabling permitting
Suthoritics to assess the probable impact of the project, and are in no way intended Lo
reflect or represent actual construction items or quantities for pay purposes.

12. ARITHMETIC DISCREPANCIES IN BIDS

A. For the purpose of evaluation of bids, the following criteria will be utilized in
resolving discrepancies in arithmetic found on the face of the bidding schedule of
values as submitted by the bidders:

1. In case of discrepancy between unit values and extended values the unit value
shall take precedence.

2 Errors in extension of unit values will be carrected by the County.

3. Errors in addition of lump sum and extended values to determine the total bid
amount will be corrected by the County.

B. For the purposes of bid evaluation, the County will proceed on the assumption that
the bidder intends his bid to be evaluated on the basis of a lump sum bid with the
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Aumerical unit values, extensions and totals arrived at by resolution of arithmetic
discrepancies as provided above.

13. AWARD OF CONTRACT

The Contract will be awarded for the entire work on the Base Bid plus any accepted
options to the lowest responsive and responsible bidder, provided that the bid is
reasonable, and that it is in the best interest of the County to accept. Lake County
reserves the right to award any and all options as part of this contract. County will
provide written notice of award to the Contractor.

14. NOTICE TQ PROCEED TO CONTRACTOR

After all contract documents are signed and approved, a Notice to Proceed will be
iesyed which shall include the commencement date. The Contractar shall be required
to set up a pre-construction conference before any work shall begin.

15. INDEMNIFICATION

The Contractor will agree to indemnify the County as described in Division X of the
Contract documents.

16. CONTRACT DOCUMENTS
The Contractor will be furnished with one (1) original of the Contract Documents for
the project. Additional copies may be purchased from the LCPWD at the price per set
listed in Division A, Copies of the "Standard Specifications” may be purchased from the
EDOT. The Contractor shall have available on the job, at all times, one (1) copy of the
Contract Documents.
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DIVISION B

GENERAL COMDITIONS

1. INTENT OF THE CONTRACT DOCUMENTS

A, It is the intent of the Contract Documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the Contract
Documents which combine to define the Scope of Work.  Any work, materials or
equipment. that may reasonably be inferred from the Contract Documents as being
required to produce the intended result shall be supplied whether or not
specifically called for. When words that have a well-known technical or trade
meaning are used to describe work, materials or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard specifications,
manuals or codes of any technical society, organization or association or {0 the
laws or regulations of any governmental authority having jurisdiction over the
Project, whether such reference be specific or by im plication, shall mean the latest
standard specification, manual, code, law or regulation in effect at the time the
work is performed, except as may be otherwise specifically stated herein.

B. The Contract Documents and all referenced standards cited therein are essential
parts of the Contract requirements, A requirement occurring in one is as binding
as though occurring in all. They are intended to be complimentary and to describe
and provide for a complete project.

C. Drawings are intended to show general arrangements, design and extent of work.
Specifications are separated into divisions for convenience of reference only and
shall not be interpreted as establishing divisions for the work, traces, subcontracts,
or extent of any part of the work. In the event of a discrepancy between or
among the drawings, specifications: or other Contract Document provisions, the
Contractor shall be required to comply with the provision, which is the maore
restrictive or stringent requirement upon the Contractor, as determined by the
Engineer. Unless otherwise specifically mentioned, all anchors, bolts, screws,
fittings, fillers, hardware, accessoties, twim and other parts required in connection
with any portion of the work to make a complete, serviceable, finished and first
quality installation shall be furnished and installed as part of the work, whether or
not called for by the Contract Documents.,

2. STORAGE OF MATERIALS

Materials shall be so placed so as to permit easy access for proper inspection and
identification of each shipment. Any material which has deteriorated, become
damaged, or is otherwise unfit for use, as determined by the Engineer, shall not be
used in the work, and shall be removed from the site by the Contractor at his expense.

3. SANITATION

The Contractor shall provide and maintain adequate sanitary conveniences for the use
of persons employed on the work. These conveniences shall be maintained at all

B-1



times without: nuisance, and their use shall be strictly enforced. The location of these
conveniences shall be subject to the Engineer's approval.

4. ERRORS AND OMISSIONS

The Contractor shall not take advantage of any apparent error or omission in the
Contract Documents. If any errors andfor omissions appear in the Contract
Documents, or construction stakeout, the Contractor shall immediately notify the
Engincer, in writing, of such errors and/or omissions. In the event the Contractor
knows or should have known of any errors and/or omissions and fails to provide such
notification, he shall be deemed to have waived any claim for increased time or
compensation he may have had and he shall be held responsible for the results and
the costs of rectifying any such errors and/or omissions.

5. CONTRACTOR'S OBLIGATIONS.
A, Qualification

1. The Contractor shall assure that all personnel are competent, careful and
reliable. All personnel must have sufficient skill and experience to properly
perfarm the work assigned them. All personnel shall have had sufficient
experience to perform their assigned task properly and satisfactorily and to
operate any equipment involved, and shall make due and proper effort to
exacute the work in the manner prescribed in the Contract Documents, or the
Engineer may take action as prescribed below.

2. Whenever the Engineer shall determine that any person is incompetent,
unfaithful, intemperate, disorderly or insubordinate, the Engineer shall nolify
the Contractor that such person is to be discharged from the work, The
Contractor shall immediately discharge said person from the work and shall not
again employ said person on this work except with the written consent of the
Engineer. Should the Contractor fail to remove such person or persons the
Engineer may withhold all payments.

3. Contractor acknowledges and agrees that, in accordance with Section 255,099,
Florida Statutes, if this Project is being supported in whole or in part by State
funding the Contractor shall give preference to the employment of state
residents in the performance of the work on the Project if state residents have
substantially equal qualifications to those of non-residents. If the Contractor is
required to employ state residents, the Contractor shall contact the
Department of Econormic Opportunity to post the employment needs in the
State's job bank system. However, in work involving the expenditure of
federal aid funds, this section may not be enforced in such a manner as to
conflict with or be contrary to federal law prescribing a labor preference to
honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful
any other preference or discrimination among the citizens of the United States.

B. Identification
1, Within ten (10) days after the award of any subcontract, either by himself or a

subcontractor, the Contractor shall deliver to the Engineer a statement setting
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2,

forth the name and address of the subcontractor and a summary description of
the work subcontracted.

The Contractor shall be as fully responsible to the Owner for acts and
omissions of his subcontractor and of persons either directly or indirectly
employed by them, as he is for the acts and omissions of persons directly
employed by him.

C. Contractor's Supervision

5

Prosecution of Warl:

The Contractor shall give the work the constant attention necessary to assure
the scheduled progress and he shall cooperate fully with the Engineer and with
nther Contractors at work in the vicinity.

Contractor's Superintendent:

a. The Contractor shall at all times have on the work as his agent, a
competent superintendent capable of thoroughly interpreting the plans and
specifications and thoroughly experienced in the type of work being
performed, who shall reccive the instructions from the Engineer or his
authorized representatives. The superintendent shall have full authority to
execute the ordars or directions of the Engineer and to supply promptly any
materials, tools, equipment, labor and incidentals, which may be required.
Such superintendence shall be furnished regardless of the amount of work
sublet.

b. The Contractor's superintendent shall speak and understand English, and at
least one responsible person who speaks and understands English shall be
on the project during all working hours,

Supervision for Emergencies:

The Contractor shall have a responsible person available at or reasonably near
the work site on a twenty-four (24) hour basis, seven (7) days a week, in order
that he may be contacted in emergencies and in cases where immediate action
must be taken to maintain traffic or to handle any other problem that might
arise. The Contractor's responsible person for supervision for emergencies
shall speak and understand English. The Contractor shall submit to the
Engineer, by certified mail, phone numbers and names of personnel designated
to be contacted in cases of emergencies along with a description of the project
location to the Florida Highway Patrol and all other local law enforcement
agencies.

4, Worksite Traffic Supervisor:

a. The Contractor chall have a Worksite Traffic Supervisor who will  be
responsible for initiating, installing and maintaining all traffic control devices
as described in Section 102 of the FDOT Standard Specifications for Road
and Bridge Construction, and in the plans. The Warksite Traffic Supervisor
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chall have at least one year of experience directly rolated Lo worksite traffic
control in a supervisory or responsible capacity and shall be certified by the
Amecrican Traffic Safety Services Association Worksite Traffic Supervisor
Certification Program or an equal approved by the FDOT. Approved
alternate Worksite Traffic Supervisors may be used when necessary.

b. The Woarksite Traffic Supervisor shall be available on a twenty-four (24)
hour per day basis and shall review the project on a day to day basis as
well as being involved in all changes to traffic control. The Worksite Traffic
Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic related situations. The Worksite
Traffic Supervisor shall ensure that routing deficioncies are corrected within
a 24-hour period.

c. The Worksite Traffic Supervisor shall be available on the site within
forty-five (45) minutes after notification of an emergency situation,
prepared to positively respond to repair the work zone traffic control or to
provide alternate traffic arrangements,

d. Failure of the Worksite Traffic Supervisor to comply with the provisions of
the Section 102 of the FDOT Standard Specifications for Road and Bridge
Construction may be grounds for decertification or remaval from the project
or both. Failure to maintain a designated Worksite Traffic Supervisor or
failure to comply with these provisions will result in temporary sUSpension
of all activities except traffic and erosion control and such other activities
deemed to be necessary for project maintenance.

0. General Inspection Requirements
L. Cooperation by the Contractor:

No work shall be done nor materials used, without suitable supervision or
inspection by the Engineer or his representative, and the Contractor shall
furnish the Engineer with every reasonable facility for ascertaining whether
the work performed and materials used are in accordance with the
requirements and intent of the plans and specifications. If the Engineer so
requests, the Contractor shall, at any time before final acceptance of the
work, remove or uncover such portions of the finished work as may be
directed. After examination, the Contractor shall restore the uncovered
portions of the work to the standard required by the specifications. Should
the work so exposed or examined prove unacceptable, the uncover or
removal, and the replacing of the covering or making good of the parts
removed, shall be at the Contractor's expense. However, should the work
thus exposed or examined prove acceptable, the uncovering or remaoving,
and the replacing of the covering or making good of the parts removed,
shall be paid for as Unforeseeable Work,

9 Failure to Remove and Renew Defactive Materials and Worlc:
a. Should the Contractor fail or refuse to remove and renew any defective

materlals used or work performed, or to make any necessary corrections in
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an acceptable manner and in accordance with the requirements of the
specifications, within the time indicated in writing, the Engineer shall have
the authority to cause the unacceptable or defective materials or work to
be repaired, removed and renowed, as may be necessary; all at the
Contraclor's expense.

h. Any expense incurred by the County in making thesc repairs, removals, or
renewals, which the Contractor has failed or refused to make, shall be paid
for out of any moneys due or which may become due the Contractor, or
may be charged against the contract bond. Continued failure or refusal on
the part of the Contractor to make any or all necessary repairs promptly,
fully and in an acceptable manner chall be sufficient cause for the County,
3t its option, to perform the work with its own organization, or to contract
with any other individual, firm or corporation to perform the work. All costs
and expenses incurred thereby shall be charged against the defaulting
Contractor and the amount thereof deducted from any moneys due ar
which may become due him, or shall be charged against the contract bond.
Any work performed subsequent o forfeiture of the contract, as described
in this Paragraph, shall not relicve the Contractor in any way of his
responsibility for the work performed by him.

3. Inspection by the Federal Government or State of Florida:

When the United States Government, or State of Florida, is to pay a portion of
the cost of construction, the construction work will be subject to such
inspection by its representatives as they may deem necessary, but such
inspection will in no case make the Federal Government, or State of Florida, a
party to this contract,

6. AUTHORITY OF THE ENGINEER AND ENGINEER'S ASSISTANTS

A. Al work shall be done in accordance with the Contract Documents.

B. It is agreed by the parties hereto that the Engineer shall decide all questions,
difficulties and disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution and fulfillment of the
contract, and as to the character, quality, amount and value of any wark done,
and materials furnished, under or by reason of the contract.

C. The County retains the right to inspect all work to verify compliance with the
Contract Documents. The Engineer may appoint such assistants and
representatives as desired. They shall be authorized to inspect all work done and
all materials furnished. This right of ingpection In no way means or implies County
control or other supervision over the work done or the work site. This right is
solely for the County's benefit and imposes ho duties or responsibilities on the
County and confers no rights on any other parties. Such inspection may extend to
all or any part of the work and to the manufacture, preparation or fabrication of
the materials to be used. Such assistants chall not be authorized to revoke, alter
or waive any reauirement of the Contract Documents.
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0. The assistants and representatives shall be authorized to call to the attention of
the Contractor any failure of the work or materials to canform to the Contract
Documents, and shall have the authority to reject materials or suspend the work
until any questions at issue can be referred to and decided by the Engineer. The
Contractor shall be immediately notified In writing of any such suspension of the
work and such notice shall state in detail the reasons for the suspension. The
presence of the Inspector or other qesistant shall in no way lessen the
responsibility of the Contractor.

E. Failure of the Engineer to Reject Work During Construction:

If, during or prior to construction pperations, the Engineer should fail to reject
defective work or materials, whether from lack of discovery of such defect or for
any other reason, such initial failure to reject shall in no way prevent his later
rejection when such defect is discovered, or obligate the County to final
acceptance, and the Contractor shall make no claim for losses suffered due to any
necessary removals or repairs of such defects.

7. CONTRACT TIME AND TIME EXTENSIONS

A. Unless otherwise provided, contract time shall mean the number of consecutive
calendar days from the commencement date noted in the Notice to Proceed to the
date on which all work is to be completed, The Contractor shall diligently pursue
the completion of the work and coordinate the work being done on the project by
ite subeontractors and material suppliers, as well as coordinate his work with the
work of other contractors so that his work or the work of others shall not be
delayed or impaired by any act or omission of any act by a Contractor, The
Contractor shall be solely responsible for all construction means, methods,
techniques, sequences and procedures, as well as coordination of all portions of
the waork under the Contract Documents.

B. Should the Contractor be obstructed or delayed in the prosecution of or completion
of the work as a result of unforeseeable causes beyond the control of the
Contractor, and not due to his fault or neglect, including but not restricted to acts
of God or the public enemy, acts of government, fires, floods, discovery of
pre-existing  hazardous materials, utility conflicts, epidemics, quarantineg
requlations, strikes or lockouts, the Contractor shall notify the Engineer in writing
within two (2) regular work days after the commencement of such delay, stating
the cause or causes thereof, or be deemed to have waived any right which the
Contractor may have had to request a time extension.

C. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE
COUNTY BY REASON OF ANY DELAYS. No interruption, interference,
inefficiency, suspension or delay in the commencement or progress of the work
chall relieve the Contractor of his duty to perform or give rise to any right to
damages or additional compensation from the County. The Contractor expressly
acknowledges and agrees that the Contractor shall receive no damages for delay,
However, this provision shall not preclude recovery or damages by the Contractor
for hindrances or delays due solely to fraud, bad faith or active interference on the
part of the County. Otherwise, Contractor shall be entitled to extensions of the
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Contract Time as the sole and exclusive remedy for such resulting delay, in
accordance with and to the extent specifically provided above, This provision
applies to claims for early completion as well as late completion, Such extensions
of time will not be granted for delays caused by unfavorable weather, ground
conditions related to the weather, inadequate construction force or for the failure
of the Contractor to timely order equipment or materials,

D. If the Contractor complies with the two (2) regular work days notice requirement,
the Engineer shall ascertain the facls and the extent of the delay being claimed.
The Engineer’s findings of fact justify such an extension, and the Engineer's finding
of fact shall be final and conclusive on the parties. The Contractor shall cooperate
with the Engineer's investigation of the delays by providing any schedules,
correspondence or other data that may be required to complete the findings of
fact. Extensions to the contract time may be granted for only those delays that
impact the Contractor's Construction Schedule. Extensions of contract time must
be authorized by Change Order approved in accardance with Board policy.

8. PROSECUTION OF WORK ON SATURDAYS, SUNDAYS AND RECOGNIZED
HOLIDAYS

A, Work will nat be permitied on Sundays and recognized Holidays unless permission
to work has been requested in writing by the Contractor and approval, in writing,
has been granted by the Engineer. Request for permission to work must be
recelved by the Engineer no less than twenty-four (24) hours prior to the work
day. Work on Saturdays may be permitted by verbal notification.

B. No work will be permitted on:

Mew Years Day
Independence Day,
Thanksgiving Day
Christmas Day

C. When approval is granted in accordance with the provisions stated above, work
will be allowed on:

Martin Luther King, Jr. Day
Memorial Day

Labor Day

Veterans Day

Friday after Thanksgiving Day

If Christmas or New Year's Day shall fall on Tuesday or Thursday, the preceding
Monday or the following Friday shall be recognized as a holiday also. If any
recognized holiday shall fall on a Saturday, the preceding Friday shall be observed
as a holiday. If any recognized holiday chall fall on a Sunday, the following Monday
shall be ohserved as a holiday.

C. The Contractor shall pay to the County, as reimbursement of costs incurred by the
County, the sum of TWO HUNDRED FIFTY and 00/100 DOLLARS ($250.00) per
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man per day for each Sunday or recognized Holiday on which the Contractor
WOrks.

D. Payment to the County of such sums as may become payable under the provisions
of this Article shall be made by identifying the caid sums as a credit item on the
Contractor's pay estimate for the period during which the liability for the sums
occurred.  The credit item shall show the total number of days applicable under
(D) times the corresponding per day or per hour cost.

9. LIQUIDATED DAMAGES

A. The County and the Contractor recognize that, since time 1s of the essence for this
Contract, the County will suffer financial loss if the work is not completed within
the time specified.

B. The County shall be entitled to assess, as liquidated damages, but not as a
penalty, for each calendar day after the scheduled completion date. The project
chall be deemed to be completed on the date the work is decmed complete to the
catisfaction of the Engineer. The Contractor hereby expressly waives and
relinquishes any right which it may have to seek to characterize the above-noted
liquidated damages as a penalty. The parties agree that the liquidated damages
sum represents a fair and reasonable estimate of the County's actual damages at
the time of contracting if the Contractor fails to complete the work in a timely
manner. The liquidated damages shall be as follows:

Original Contract Amount Daily Charge Per

Calendar Day
$50,000 AN UNTER 1 issreersssersssmnsrisssssiissa sttt 4642
Over $50,000 but less than $250,000 1oervnrremsemrmsisis s 755
250,000 or more but less than $500,000 i 4066
$500,000 or more but less than $2,5DD,DDD...,,,.....,........................$1,532
2,500,000 or more but less than $5,000,000........coimns W $2,374
45,000,000 or more but less than $10,000,000....c0ve i $£3,226
10,000,000 or more but |ess than $15,000,000 . ceeimemrmmene 44,624
415,000,000 or more but less than $20,000,000 i 44,276
420,000,000 AN OVEF wooiviimmissinssesissimisis s 47,864 plus

C. Any Contractor that is in default for not completing the work within the time
specified will be remaved from the bidder's list, at the option of the County, and
not permitted to bid work for Lake County until the project is complete and the
liquidated damages sum is satisfied.

10. CHANGES IN THE WORK

A. Without invalidating the contract, the Engineer may at any time, by written order,
direct extra work within the general scope or alter the work by addition or
deduction of items that do not alter the scope of the work. Such changes may be
effocted by Change Order or by other written order.  Such changes shall be
hinding on the Contractor. Mo officer, employee, or agent of the County is
authorized to direct any extra or change work arally. All changes orders shall be
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executed in the manner set forth in the Lake County Purchasing Procedures. A
copy of such procedures shall be available upon request,

B. Tf changes to the scope of the work are required or if the contract time or the total
contract price is increased or decreased, a Change Order in accordance with Board
policy will be required.

C. The value of such extra work or change shall be determined by contract unit
values if applicable unit values are set forth in the contract. The amount of the
change shall be computed from such values and added to or deducted from the
contract price. If the applicable unit values are not in the contract, the value of
such extra work or change shall be determined by negatiation.

D. Should a Change Order be required, and the County and the Contractor are unable
to agree on the requested change, the Contractor shall, nevertheless, promptly
perform the change as directed in writing by the Engineer. If the Contractor
disagrees with the Engineer's adjustment determination, the Contractor must make
a claim pursuant to the Claims and Dispute Section herein, of clse be deemed to
have waived any claim on this matter it might otherwise have had.

E. For new work not covered by contract unit values, the amount of an increase shall
be limited to the Contractor's reasonable direct labor and material costs and
reasonable actual equipment costs as a result of the change (including allowance
for labor burden costs) plus a maximum ten percent (10%) markup for all
overhead and profit.  In the event such change work Is performed by @
subcontractor, a maximum ten percent (10%) markup for all overhead and profit
for all subcontractors' direct labor and material costs and actual equipment costs
shall be permitted, with a maximum five percent (5%) markup thereon by the
Contractor for all of its overhead and profit, for a total overall maximum markup of
fifteen percent (15%) of the amount of change work. All compensation due the
Contractor and any Subcontractor or sub-subcontractor for field and home office
overhead is included in the markups noted abave.

E. In an emergency endangering life or property, or as expressly set forth herein, the
Engineer has the authority to order the necessary work in writing. The County
shall not be liable to the Contractor for any increased compensation without stch
written order. The payment authorized by a written order shall represent. full and
complete compensation o the Contractor for labor, materials, incidental expenses,
overhead, profit, impact costs, and time associated with the work autharized by
such written arder.

G. Execution by the Contractor of a properly authorized Change Order (see appendix)
chall be considered a waiver of all claims or requests for additional time or
compensation for any activities prior to the time of execution related to items
included in the Change Order.

11. CLAIMS AND DISPUTES

A. Claims by the Contractor shall be made in writing to the Engineer within two (2}
business days after the commencement of the event giving rise to such claim or
alse the Contractor shall be deemed to have waived the claim. Written supporting
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data shall be submitted to the Engineer within ten (10) calendar days after the
accurrence of the event, unless the County grants additional time in writing, of
else the Contractor shall be deemed to have waived the caim. All claims shall be
priced in accordance with the provisions of the section in this document entitled
"Changes in Work”,

B. The Contractor shall proceed diligently with its performance as directed by the
County, regardless of any pending claim, action, suit, or administrative proceading,
unless atherwise agreed to by the County in writing. The County shall continue to
make payments on the undisputed portion of the contract in accordance with the
contract documents during the pendency of any dlaim,

C. Claims by the Contractor shall be resolved in the following manner:

1, Upon recelving the claim and supporting data, the County shall within fifteen
(15) business days respond to the claim in writing stating that the claim is
either approved or denied, 1f denied, the County shall specify the grounds for
denial. The Contractor shall then have fifteen (15) calendar days in which to
provide additional supporting documentatian, or to notify the County that the
original claim stands as is.

7. If the claim is not resolved, the County may, at its option, choose to submit
the matter to mediation, A mediator shall be mutually selected by the parties
and each party shall pay one-half (1/2) the expense of mediation. I the
County declines to mediate the dispute, the Contractor may bring an action in
the County or Circuit Court sitting in Lake County, Florida.

0. Claims by the County against the Contractor shall be made in writing to the
Contractor as soon as the event leading to the claim is discovered by the County.
\Written supporting data shall be submitted to the Engineer. All claims shall be
priced in accordance with the provisions of the section in this document entitled
“"Changes in Work”. The Engineer shall make a determination onh the claim within
fiftecn (15) business days of receipt of the claim and shall communicate said
determination to the County and the Contractor in writing. The Contractor may
appeal the determination as et forth in subsection C(2) above.

E. Arbitration shall not be considered as a means of dispute resolution.

12. MEASUREMENT AND PAYMENT

A, All work completed under the terms of this contract shall be measured according
to United States Standard Measures.

B, All measurements shall be taken horizontally or vertically, unless specifically
provided otherwise.

C. In the measurement of items to be paid for on the basis of area of finished work,
when the pay quantity is designated to be determined by calculation, the lengths
and/or widths to be used in the calculations shall be the station-to-station
dimensions shown on the plans, the station-to-station dimensions actually
constructed within the limits designated by the Engineer, or the final dimensions
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measured of the completed work within the lines shown on the plans oF
designated by the Enginecr. The method, or combination of methods, shall be
thase which reflect with reasonable accuracy the actual area of finished work as
determined and authorized by the Engineer.

. No payment will be made for either construction over a greater area than

authorized, or for material moved from oulside of stakes and data shown on the
plans, except when such work is performed upon instructions of the Engineer.

. The Contractor shall accept compensation provided under the terms of this

contract as full payment for furnishing all materials and for performing all work
contemplated and embraced under this contract, Such compensation shall also be
for any and all loss or damage arising out of the nature of the work or from the
action of the elements, or from any unfareseen difficultics or obstructions
ancounterad during the contract period until final acceptance by the County.

 Whenever any change, or combination of changes in the plans, results in an

increase or decrease in the original contract quantities, and the work added or
decreased/eliminated is of the same general character as that called for in the
plans, the Contractor shall accept payment in full at the original contract unit
prices for the actual quantity of work performed, with no allowance far any loss of
anticipated profits.

. Where the pay quantity for an item is designated to be Lump Sum, and the plans

or specifications indicate an astimated quantity, compensation for that item will be
adjusted proportionately il a plan change results in a significant change in the
quantity from such estimated plan quantity.

 Failure to construct any Item to plan or quthorized dimensions within the

specification  tolerances chall result in reconstruction by the Contractor 1o
acceptable tolerances at no additional cost to the County, acceptance at no pay, or
acceptance at reduced final pay as determined by the Engineer. Adjustments to
final pay for those items designated to be paid on the basis of Lump Sum quantity
under these provisions shall not be made unless such adjustments results in an
aggregate change per item of more than $1,000.00 for earthwork items, or more
than $100.00 for any other item.

Materials purchased by the Contractor for drainage structures, drainage pipe, and
road base delivered to job site for this contract are eligible as determined by the
Engineer for payment up to one half the bid unit price. If payment is made the
materials shall become the property of Lake County. The Contractor shall be
responsible for loss or theft and shall replace, at the Contractor's expense, any
such materials lost for any reason. The remainder of payment shall not be made
until such materials are properly constructed and in place per plans and
specifications.

13,

PAYMENTS TQ CONTRACTOR

Monthly pragress payments will be made to the Contractor. In accordance with the
items listed within the Bid Form - Tabulation of Estimated Quantities (Division W), a
list of items rendered complete, satisfactory, and acceptable will be prepared by the
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Contractor within 30 calendar days after reaching cubstaritial completion. Failure of
the Contractor to include any corrective work or pending items not yet completed on
the list developed pursuant to this cubsection does not alter the responsibility of the
Contractor to complete all construction services purchased pursuant to this Contract,
Upon completion of 41l iterns on the list, the Contractor may cubmit & payment request
with his next monthly invoice for all remaining retainage withheld by the County, Ifa
good-faith dispute exists as to whether one or more items have been comploted
pursuant to the Contract, the County may continue to withhold an amount not to
exceed 150 percent of the total costs to complete the rernaining items.  The
Contractor's project representative will be required to review those estimates with the
Inspector and sign the estimate in agreement. The payment estimate based on
extension of the unit values for said quantities will then be checked by the Inspector’s
supervisor, who will reconfirm with the Inepector and contractor any required
corrections, before further processing for payments.

Al payments made fo the Contractor and all payment of subcontractors, sub-
contractors, materialmen, and suppliers shall be in accordance with Part VIL, Chapter
218, Florida Statutes (2005),

Federal or State Funding If any project given to the Contractor under this Agrecment
is one in which federal or state funds shall be used, the Contractor is hereby informed
that payment shall be contingent upon receipt of said federal or state funds or
approval. Additionally, payment chall be contingent upon the Contractor completing
all required forms and documentation as Is necessary in order to obtain such federal or

ctate funding or approval.

14. ACCEPTANCE AND FINAL PAYMENT

A. Final Inspection

Whenever all materials have been furnished, all work has been performed, and the
construction contemplated by the contract has been satisfactorily completed, the
Engineer will make the final inspection.

B. Maintenance of Waorlk

The Contractor shall maintain all work in first-class condition unti! final inspection is
completed and accepted by the Engineer. Al Bonds and Insurance shall be
maintained until final acceptance by the Board of County Commissioners.

C. Final Acceptance

1. Upon completion of the final construction inspection and where the work is
found to be complated satisfactorily, the Contractor shall prepare a final
gstimate.

5 Whenever the work provided for under the contract has been completely
performed by the Contractor, and the final inspection has been made by the
Engincer, a final pay request showing the value of the work will be prepared by
the Contractor as soon as the necessary measurements and computations can
be made, All prior estimates and payments shall be subject to correction in the
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final estimate and payment, The amount of this estimate, less any sums that
may have been deducted or retained under the provisions of the contract, will
be paid to the Contractor as soon as practicable, after the Contractor has
furnished a sworn Affidavit in the form provided in Division Z of this Contract,
to the effect that all bills are paid and no suits are pending, and after the
Contractor has agreed in writing to accept the balance due, as determined by
the County, as full settlement of his account under contract and of all claims in
connection therewith,

3. The surety on the contract bonds consents, by completion of their portion of
the affidavit and surety release subsequent ko the Contractor's completion of
his portion, to final payment to the Contractor and agrees that the making of
such payment shall not relieve the surety of any of its obligations under the
bonds.

0. Waiver of Claims

1. The Contractor's acceptance of final payment shall constitute a full waiver of
any and all claims by the Contractor against the County arising out of this
Contract or otherwise related to the project, except those previously made in
writing and identified by the Contractor as unsettled at the time the final
astimate is prepared.

5. Neither the acceptance of the waork nor payment by the County shall be
deemed to be a waiver of the County's rights to enforce any continuing
obligations of the Contractor hereunder or to the recovery of damages for
defective work not discovered by the County at the time of final inspection.

E. Termination of Contractor's Responsibility

The contract will be considered complete when all work has been completed and
has been accepted by the Engineer. The Contractor will then be released from
further obligation except as set forth in his bonds and in this Division.

F. Recovery Rights, Subsequent to Final Payment

The County reserves the right, chould an error be discovered in the partial or final
astimates, or should proof of defective work or materials used by or on the part of
the Contractor be discovered after the final payment has been made, to claim and
recover from the Contractor or his surety, or hoth, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the work and
materials.

15. COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person ar selling agency has been employed or

retained to solicit or secure this Contract upon an agreement or understanding for a

commission, percentage, brokerage or contingent fee, except bona fide employees of

bana fide established commercial or selling agencies maintained by the Contractor for

the purpose of securing business. For breach or violation of this warranty the County

chall have the right to annul this Contract without liability or, in its discretion, to
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deduct from the Contract price or consideration, or otherwise recover, the full amount
of such commission, percentage, brokerage or contingent feo.

LANDS FOR WORK AND ACCESS THERETO

A.

The County will furnish and define the limits of land for access to the construction
cite and for the site proper. All information shown in the Contract Documents
constitutes the extent of land provided by the County. Any and all other lands
required by the Contractor shall be procured by the Contractor at the Contractor's
expense.

As the work progresses, the Contractor shall keep the site reasonably clear of
rubbish, trash, waste and other disposable materials on a claily basis.

1. If the Contractor allows the site 0 become littered and unsightly, any
payments otherwise due may be withheld until the Contractor cleans up the
cite to the satisfaction of the Engineer. If the Contractor fails to clean-up the
site, the County may choose (o clean-up the site at the Contractor's expense.

Temporary buildings (storage sheds, shops, offices, etc.) may be erected by the
Contractor only with the approval of the Engineer after obtaining necessary
permits, and shall be built with labor and materials furnished by the Contractor
without expense to the County. Such temporary buildings and/or utilities shall
remain the property of the Contractor and will be removed by him at his expense
upon the completion of the work. With the written consent of the Engineer, such
buildings and/or utilities may be abandoned and need not be removed.

The Contractor shall confine all construction equipment, the storage of materials
and equipment and the operations of workers to the project site and land and
areas identified in and permitted by the Contract Documents, and shall not
unreasonably encumber the project site with construction equipment or other
material or equipment. The Contractor shall assume full responsibility for any
damage to any such land or area, or to the owner or occupant thereof, or any land
or areas contiguous thereto, resulting from the performance of the work.

Tha Contractor is responsible for ensuring and complying with any permit
requirements from Federal, State, County, or local agencies in the storage of
material on properties not under the control of Lake County. The Contractor shall
provide best management practices at storage sites to prevent erosiorn, hazardous
materials contamination, or other contaminations from occurring.

17. SITE INVESTIGATION

A

Each Contractor shall visit the site of the proposed work and fully acquaint himself
with conditions relating to construction and labor so that he may fully understand
the facilities, difficulties and restrictions attending the execution of work under the
contract. The Contractor shall thoroughly examine and be familiar with the
Contract Documents. Failure or omission of the Contractor to receive or exarmine
any form, instrument, addendum or other documents, oF to visit the site and
acquaint himself with conditions existing therean, chall in no way relicve the
Contractor fram any obligation with respect to the Contract.
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Lake County does not warrant the accuracy or completeness of these reports, soil
samples, or any other site condition information or data made available including,
but not limited to, underground utility location. The submission of a bid shall be
taken as prima-facie evidence of compliance with this section.

The Contractor acknowledges that he has satisfied himself as to the nature and
lacation of the work; the general and local conditions, including but not restricted
to, those bearing upon {ransportation, disposal, handling and storage of materials;
availability of labor, water, electric power, roads: and uncertainties of weather,
river stages, tides or similar physical conditions at the site; the conformation and
conditions of the ground; the character of squipment and facilities noeded
preliminary to and during prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the
character, quality and quantity of curface and subsurface materials, obstacles, or
conditions to be encountered.

Any failure by the Contractor to acquaint. himself with any aspect of the work or
with any of the applicable conditions shall not relieve the Contractor from
responsibility  for adequately evaluating the difficulty or cost of successfully
performing the work under the Contract Documents, nor shall it be considered the
basis for any claim for additional time or compensation.

The County assumes no responsibility for any conclusions or interpretations made
by the Contractor on the basis of the information made available by the County.
The County also assumes no responsibility for any understanding or
representations made by I1ts officers or agents during or prior to the execution of
this Contract, unless such understanding or interpretations are made in wiiting.

18. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

A. Location of existing structures and utilities provided in the Contract Documents are

B.

approximate only. Any damage to existing structures or work of any kind, or the
interruption of a utility service resulting from failure to comply with the
reguirements of the Contract Documents, shall be repaired or restored promptly
by, and at the expense of the Contractor,

The Contractor will preserve and protect all existing veqgetation such as trees,
shrubs and grass on or adjacent fo the site which do not unreasonably interfere
with the construction as may be determined by the Engineer. The Contractor will
be responsible for all unauthorized cutting or damaging of trees and shrubs,
including damage due to careless operation of equipment, stockpiling of materials
or tracking of grass areas by equipment.

Care will be taken by the Contractor in felling trees authorized for removal to avoid

unnecessary damage o vegetation that is to remain in place. Any limbs or

branches of trees broken during such pperations shall be trimmed without cutting

into the trunk and left with a clean cut and a small stub, The Contractor will be

liable for, or may be required to replace or restore at his own expense, all
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vogetation that may be destroyed or damaged due Lo the Contractor's failure Lo
protect and preserve same as required herein.

0. \Where the Contractor hauls material or equipment to the project over roads and
bridges on the State road system, County road system or City strect system, and
such use causes damage, he shall immediately, at his cxpense, repalr such road or
bridge to as good a condition as before the hauling began. Such hauling shall be
conducted in accordance with all applicable environmental and safety regulations.

E. The Contractor shall fully pratect the wark from loss or damage and shall bear the
cost of any such loss or damage until final payment has been made, If the
Contractor or any one for whom the Contractor is legally liable for is responsible
for any loss or damage to the work, or other work or materials of the County or
County's separate contractors, the Contractor shall be charged with the same, and
any monies necessary to replace such loss or damage shall be deducted from any
amounts due the contractor.

E. All existing monuments shown on these plans are to be preserved, if possible. Any
monuments damaged or destroyed without the express written permission of Lake
County, including but not limited to horizontal and vertical control points and
property corhers, are to be restored at the expense of the Contractor by a
professional surveyor and mapper, licensed to do business in the State of Florida.

19, OTHER WORK
A The Contractor will cooperate with County forces or others who may be engaged in
—utharized work prior to final completion of the project.

B. The Contractor shall cooperate with the owners of any underground or overhead
utility lines in their removal and rearrangement operations in order that these
operations may progress in a reasonable manner and that service rendercd by
these parties will not be interrupted.

€. The County may perform other work related to the project at the site by the
County's own forces, have other work performed by utility owners or let other
direct contracts, If the fact that such other wiork is to be performed is not noted in
the Contract Documents, notice thereof will be given to the Contractor, If the
Contractor believes that such performance will involve additional cxpense to the
Contractor or require additional time, the Contractor shall send written notice of
that fact to the County and the Engineer within forty-cight (48) hours of being
notified of the other work, If the Contractor fails to send the above required
forty-eight (48) hour notice, the Contractor will be deemed to have waived any
rights it otherwise may have had to seek an extension to the contract time or
acljustment to the contract amount. The Contractor shall afford each utility owner
and other contractors (or the County, if the County is performing the additional
work with the County's employees) proper and safe access to the site and a
reasonable opportunity for the intraduction and storage of materials and
equipment and the exacution of such work and shall properly connect and
coordinate its work with theirs, The Contractor shall not endanger any work of
others by cutting, excavating or otherwise altering their work and will only cut or
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alter their work with the written consent of the Engincer and the others whose
wark will be affected.

p. If any part of the Contractor's work depends, for proper execution or results, Upon
the work of any other contractor other than @ cubcontractor or utility owner, the
Contractor shall inspect and promptly report to the Engineer, in writing, any
delays, defects or other problems in such other wark that render it impossible for
the Contractor to obtain proper execution or results, The Contractor's failure to
report will constitute an acceptance of the other work as fit and proper for
integration with the Contractot’s work,

20. TERMINATION

A, Termination for Default

1. The Cantractor shall be considered in material default of the Contract and such
default shall be considered cause for the County to terminate the Contract, in
whole or in part, as further set forth in this Section, for any of the following
reasons:

a. Failing to begin the work under the Contract Documents within the time
specified herein;

h. Failing to properly and timely perform the work as directed by the Engineer
or as provided for in the approved Caonstruction Schedule;

¢. Performing the work unsuitably or neglecting or refusing fo remove
materials or to correct or replace such work as may be rejected as
unacceptable, unsuitable or otherwise defective;

d. Discontinuing the prosecution of the work;

e. Failing to resume work that has heen suspended within a reasonable time
after heing notified to do so;

f. Becoming insolvent or declared bankrupt, or commitling any act of
bankruptcy;

g. Allowing any final judgment to stand unsatisfied for more than ten (10)
days;
h. Making an assignment for the bencfit of creditors;

i, Failing to obey laws, ordinances, requlations or other codes of any
governmental authority with jurisdiction on the project;

j. Failing to perform or abide by the terms or spirit of the Contract
Documents.

k. Failing to maintain contract security as required by the Contract
Documents.
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2. The County shall netify the Contractor in writing of the Contractor's default, If
the County determines that the Contractor has not taken substantial steps
toward effecting a remedy or cure of the defatilt or defaults in his porformance
within seven (7) calendar days following receipt by the Contractor of written
notice of default or defaults, then the County, at its aption, without releasing
or waiving its rights and remedies against the Contractor's sureties, and
without prejudice to any other right it may be entitled to hereunder or by law,
may terminate the Contractor’s right to proceed under this Contract, in whole
or in part, and may take possession of the work and any materials, tools,
equipment, and appliances of the Contractor, take assignments of any of the
Contractor's subcontracts and purchase orders and complete the Contractor's
work by whatever means, methad or agency which the County, in its sole
discretion, may choose.

3. If the County deems any of the foregaing remedies necessary, the Contractor
agrees it shall not be entitled to receive any further payment until after the
work is completed, All money expended and all of the costs, losses, damages
and extra expenses, including all management, administrative and other
overhead and other direct and indirect expenses, (including engineering,
architectural and attorney's fees) or damages incurred by the County incident
to such completion, shall be deducted from the contract price, and if such
expenditures exceed the unpaid balance of the contract price, the Contractor
agrees to pay promptly to the County on demand, the full amount of such
excess, including costs of collection, attorneys' fees (including appeal) and
interest thereon at the maximum legal rate of interest until paid.

4, The liability of the Contractor hereunder shall extend to and include the full
amount of any and all sums paid, expenses and losses incurred, damages
sustained and obligations assumed by the County in good faith under the belief
that such payments or assumptions were necessary or required, In completing
the work and providing labor, materials, equipment, supplies, and other items
therefore or relating to the work, and in settlement, discharge, or compromise
of any claims, demands, suits or judgments pertaining to ar arising out of the
work hereunder.

5. I after notice of termination of the Contractor's right to proceed pursuant to
this subparagraph A it is determined for any reason that the Contractor was
not in default or that his default was excusable, or that the County is not
entitled to the remedies against the Contractor provided herein, then the
Contractor's remedies against the County chall be the same as and limited to
those afforded the Contractor pursuant to the Termination for Convenience
subparagraph B below.

B. Termination for Convenience and Right of Suspension
1. The County shall have the right to terminate or suspend this Contract, in whole

or in part, without cause upon seven (7) calendar days written notice o the
Contractor,
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2

[n the event of such termination or suspension for convenience, the Contractor's
sole recovery against the County shall be limited to that partion of the contract
price earned through the date of termination or suspension, together with any
retainage withheld and reasonable tormination or sUspPeNsion expenses incurred,
but the Contractor shall not be entitled to any other or further recovery against
the County, including, but not limited to, damages and any anticipated profit or
work not performed.

21, SUBMITTALS

A, Schedule

3

|_...r_.|

At or before the Pre-construction Conference, the Contractor shall submit a
preliminary Construction Progress Schedule to the Engineer. The County will
review the schedule and provide the Contractor with comments, Within ten
(10} days after receipt of the County's comments, the Contractor shall deliver
ko the Engineer a Construction Progress Sehedule in a form satisfactory to the
Engineer and showing the proposed dates of commencement and completion
of each of the various subdivisions of work, A bar graph format is acceptable
for the Construction Progress Schedule. IF required by the Engineer, at or
before the Pre-construction Conference, the Contractor shall provide to the
County a breakdown of estimated monthly payments for the entire duration of
the contract period.

For lump sum contracts the Contractor chall also furnish the Enginecr with a
detailed estimate giving a complete breakdown of the value of items of work to
be paid for the purpose of making partial payments thereon. The values
employed in making up thiz estimate and the schedule will be used only for
determining the basis of partial payment and will not be considered as fixing a
hasis for additions to or deductions from the contract price.

The Construction Progress Schedule shall be updated by the Contractor. Al
updates to the progress achedule shall be submitted for the Engineer's file.

The work shall be planned and carried out so as to minimize the interruption of
existing services, and/or traffic, or as directed by the Engineer.

The Contractor is to furnish the Engineer for approval a Traffic Control Plan
(TCP) that complies with the Manual on Uniform Traffic Control Devices
(MUTCD).

If a National Pollution Discharge Elimination System (NPDES) Construction
Permit is required for the Project, prior to construction the Contractor is to
furnish the Enginecr a copy of the Stormwater Pallution Prevention Plan
(SWPPP).

B. Shop Drawings/Working Drawings

1.

Four (4) complete sets of detailed shop or working drawings shall be furnished
by the prime Contractor to the Engineer for review and processing. The
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6.

cubmittal shall include all details, computations, materials, loads, stresses,
member sizes, deflections, and temporary connections for precasting.

All shop, working and erection drawings prepared by the Contractor of his
subcontractor, fabricator or supplier shall be REVIEWED, DATED, STAMPED,
APPROVED, SEALED (if required), and SIGNED BY THE CONTRACTOR. prior to
submission to the Engineer for review by the Enaineer of Record. By
approving and submitting shop or working drawings, the Contractor represents
that he has verified work requirements, field measurcments, construction
criteria, sequence of assembly and erection, access and clearances, catalog
numbers and other similar data.  Each submission shall indicate the
specification section or bid item number and page and/or sheet number to
which the submission applies. Under no circumstances will submittals be
accepted from subcontractors.

The Contractor shall indicate on the warking, shop and crection drawings all
deviations from the Contract Documents and shall itemize all deviations in the
letter of transmittal.

submittals shall be made to the Engineer and will be distributed to the
appropriate Design Engineer of Record by the Engineer. The Contractor shall
identify each submittal by contract number and title on the form provided by
the Engineer. All submittals are to be transmitted in an expeditious manner to
ensure "next day delivery". After they have been reviewed by the Engineer ar
Design Engineer of Record, all submittals shall be stamped either "na
exceptions," “exceptions noted" or "rejected" with resubmittal required and
returned to the Contractor.

Prior to receipt of the reviewed shop or working drawings from the County,
work done or materials ordered for items covered by the drawings shall be
done at the Contractor's risk.

Al submittals by the Contractor shall be made sufficiently in advance of the
echeduled start of the applicable construction operation to allow for shop
drawings review and for Contractor action required in addressing review
comments. The review period shall begin on the day the submittal is reccived
in the office of the Engineer and shall be completed on the day the Engineer

transmits reviewed drawings to the Contractor.

The Contractor shall schedule the submission of shop drawing sheets (to be
discussed at the pre-construction meeting) So that approximately twenty-one
(21) days are allowed for review by the Engineer and Design Engineer of
Record for routine work, For more complex work, the number of coples and
the scheduled time for review shall be increased propartionately to the
complexity of the work. Contractor submittals that are to be considered as
complex and requiring proportionately greater review time include, but are not
limited to, the fallowing:

a. Contractor submittals of alternative design features or modifications to the
ariginal design.
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h, Contractor submittals of complex  designs, upusual construction  or
cquipment and methods requiring analysis of design calculations.

¢ Material Safety Data Sheets Requirement

If any chemicals, or materials or products containing toxic substances are to be
used at any time during this Contract, pursuant to completion of this Contract, the
Contractor shall furnish a Material Safety Data Sheet to both the Lake County
Department of Risk Management and the Engineer, plior to commencing such use.

0, Materials

I. Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for
materials used on the project, regardless aof the basis of payment.

2. Job Mix Formula for Asphaltic Concrete:  Attention is directed to the provisions
of FDOT "STANDARD SPECIFICATIONS FOR ROAD AMD  BRIDGE
CONSTRUCTION” 2013, and all supplemental specifications  thereto which
require the submissian of job mix formulas for asphaltic concrete, of the type
specified, at least fourteen (14) days before plant operations begin. The
<ubmitted formula shall be approved by the County. The Contractor shall
prepare the mix formula to be submitted to the County.

3. Job Mix Formula for Portland Cement Concrete:  Attention is directed to the
requirement that job mix design formulas for all Portland Cement Concrete, of
the type specified, be cubmitted at least fourteen (14) days prior to use on the
project. The submitted formulas shall be approved by the County and/or its
agents prior to its Use. Al concrete mix designs shall meet FDOT Concrete

Class mix guidelines or the requirements included in the Technical
Specifications included in these Contract Documents.

4. All Job mix formulas shall be submitted to the Engineer.

22. RIGHT TO AUDIT

A, All of the Contractor's records related to the performance of this contract shall be
open to inspection and subject to reproduction by the Engineer during normal
working hours to the extent necessary to permit adequate evaluation and
verification of any invoices for payment, or claims, submitted by the Contractor or
any of his payees pursuant to the execution of the contract. Such records shall
include, but not be limited to, accounting records, written policies and procedures,
cubcontractor files, original estimates, estimating work sheets, correspondence,
Change Order files (including the documentation of negotiated seftlements), any
supporting evidence necessary to substantiate charges related to this contract, and
any records necessary to evaluate and verify direct and indirect costs (including
averhead allocations) as they may apply to costs associated with this contract.

B. For the purpose of such audits, inspections, examinations and evaluations the
Enginecr shall have access tn the said records from the effective date of this
contract, for the duration of the work, and until thirty-six (36) months after the
date of final payment by the County o the Contractor for performance under this
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contract. The Contractor hereby agrees [0 maintain said records in safe and dry
storage until the end of this time period.

C. The Engineer shall have access to the Contractor's facilities and all necessary
records in order to conduct audits in compliance with this paragraph.

23. INTEREST ON JUDGMENTS

In the event of any disputes hetween the parties to this contract, including without
limited thereto, their assignees and/or assigns, arising out of or relating in any way to
this contract, which results in litigation and a subsequent judgment, award or decreec
against either party, it is agreed that any entitlement to post judgment interest, o
either party and/for their attorneys, chall be fixed by the proper court at the rate of five
(5%) percent, per annum, simple interest. Under no circumstances shall either party
be entitled to pre-judgment interest. The parties expressly acknowledge and, to the
extent allowed by law, hereby opt out of any provision of federal or state statute not
in agreement with this paragraph.

24. DRAINAGE AND EROSION CONTROL

The Contractor shall so conduct his operations and maintain the work in such condition
that adequate drainage and erosion control will be in effect at all times.

25, STANDARD SPECIFICATIONS

Unless otherwise specified, the standard specifications to be used for this work shall
be the FDOT "STANDARD SPECIFICATIONS FOR ROAD  AND BRIDGE
CONSTRUCTION," 2013, Divisions 1I & 111, hereinafter referred to as "Standard
Specifications,” except as amended under this Contract. Certain provisions of Division
I of the "Standard Specifications" will be incorporated by specific reference; those not
so incorporated are not part of this contract.

26, PRIORITY

I any instance where there is an apparent conflict between these Special Provisions
and the corresponding terms of the nStandard Specifications,” these provisions shall be
contralling.

27. SURVEY AND LAYOUT

A. The Contractor shall be responsible for providing all lines, grades, boundaries and
required survey andfor layout necessary to construct and inspect the project, All
centerline control points shall be astablished and maintained through the contract
period by the Contractor.

B. The Contractor shall employ or retain the services of a Florida registered
Professional Land Surveyor to perform ane supervise the establishment and setting
of the project centerline control at intervals not to exceed 500 feet. All primary
control points such as section corners, paints of intersection, points of curvature
and points of tangency shall be installed, referenced by acceptable standards, and
maintained through the contract period. All stakes and points shall be clearly
marked and identified.
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The Contractor shall employ or retain the services of a Florida registered
Professional Land Surveyor to perform and supervise the establishment of all
rights-of-way/boundary staking at all project sidelines.  Such staking shall be
ectablished and maintained by the Contractor's registered Professional Land
surveyor along each sideline or perimeter at each station and all points of
intersection, points of curvature, and points of tangency. Al stakes shall be clearly
marked and identified.

The Contractor’s registered Professional Land Surveyor and all employees engaged
in survey effarts shall keep proper documentation of survey notes in hard bound
hooks. The use of digital data storage capabilities may be used in lieu of
hardbound books. Standard ASCII files/format shall be used with software
compatibility to that of the LCPWD. The Contractor shall submit far approval the
selected format and software application(s).

The Contractor may perform or select the option to employ a Florida registered
Professional Engineer ar registered Profossional Land Surveyor L0 provide
construction layout. Al layout and measurements shall be performed from control
and houndaries established and maintained by the Contractor's Florida registerad
Professional Land Surveyor.

The Contractor shall be responsible to perform all layout in acceptable standard
methods. Al ftems shall be clearly staked and marked. Roadway items shall be
staked for horizontal alignment relative to the edge of pavement with appropriate
offsat stakes. All vertical grades should be referenced to the nearest even foot cut
or fill where practical. Tabulated cutffill sheets are acceptable for utility work
items, copies of which shall be furnished to the Engineer prior to the wiork.

Al calculations for intermediate grades and locations shall be performed by the
Contractor. All calculations shall be transcribed in hardbound field hooks prior to
layout and staking.

The Contractor shall submit, for information only, a Survey and Layout Plan
comprised of the following:

1. MName, address and certificate number of the registered Professional Land
Surveyor to be in responsible charge of performing all survey control and
houndary work.

2. Name, address and certificate registration number, if applicable, of the person
in responsible charge of performing all layout, measurements and calculations
for the project, if opted by the Contractor. This person must be a Contractor,
Professional Land Surveyar ar Professional Engineer.

Stakes Set by County: The Engineer will provide all construction stakes establishing
right-of-way limits.

Preservation of Stakes and Marks: The Contractor will be held responsible for the
preservation of all the stakes and marks., If any of the stakes or marks are
carelessty or willfully destroyed or disturbed by the Contractor, the cost of
replacing them shall be deducted from the payment for the work.
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28. LABORATORY TESTING
Cost of all required laboratory testing chall be borne by the County with the exception

of the cost of failing tests and subsequent re-tests which shall be barne by the
Contractor, Testing shall be in accardance with the Standard Specifications.

29, CONFORMITY OF WORK WITH PLANS

A Al work performed and all qaterials furnished shall be in reasonably close
conformity with the lines, grades, cross sections, dimensions, and material
requirements, ncluding tolerances, shown on the plans or indicted in the
specifications.

C. In the event the Engineer finds the materials or the finished product in which the
materials are used not within reasonably close conformity with the plans and
specifications, but that reasonably acceptable work has been produced, he shall
then make a determination if the work shall be accepted and remain in place. In
this event, the Engineer will document the basis of acceptance by contract
modification which will provide for an appropriate adjustrnent in the contract price
for such work or materials as he deems necessary to conform to his determination
based on engineering judgment.

D. For base and surface COUFSEs, the finished grade may vary ds much as 0.1 foot
from the grade shown in the plans, provided that all templet and straight edge
requirements are met and that suitable transitions are effected.

30. GUARANTEE

Al work shall be quaranteed for gighteen (18) months after completion and
acceptance of the work unless otherwise specified. The guarantees are to be
construed as being supplemental in nature and in addition to any and all other
remedies available to the Owner under the laws of the State of Florida.

31, WARRANTY

The Contractor shall obtain and assign to the County all express warranties given to
the Contractor or any subcontractors by any material suppliers, equipment or fixtures
to be incorporated into the Project. The Contractor warrants to the County that any
materials and equipment furnished under the Contract Docurnents shall be new unless
otherwise specified, and that all work shall be of good quality, free from all defects
and in conformance with the Contract Documents. The Contractor further warrants to
the County that all materials and cquipment furnished under the Contract Documents
shall be applied, installed, connected, erected, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturers, fabricators, suppliers
or processors except as otherwise provided for in the Contract Documents. Unless
otherwise specified, If within cighteen (18) months after final completion and
acceptance, any work is found to be defective or not in conformance with the Contract
Documents, the Contractor shall carrect it promptly after receipt of written notice from
the County. The Contractor shall also be responsible for and pay for replacement or
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terials or work which may be damaged as a result of such

repair of adjacent ma
es are in addition to those implied warranties to

replacement or repair. These warranti
which the County is entitled as a matter of law.
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St. Johns River

Water Management District
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4049 Hakd Steast + PO, Box 1420 « Palathka, FL q0470-1429 o (305) Jap-A500
O e [nternat af (orfdagialercont,

Saptember 29, 2010

Lake County Public Warks Departmeant
437 Ardios Ave
Eustis, FL 32726

SUBJECT:  Permit MNumber 40-069-124048-1
Washingtan Avenus Arca Starmwaler Rettofit

Dear SiMadan:

Enclosad [s your genaral pormit 23 authorlzad by the staff of the St, Jonns Rivar Watar
Management District on Septamber 29, 2010.

This permit is a legal document and should he kept with your other Important documeants. The
attached MSSW/Stormwatar Aa-Dullt Certification Form ahould ba filled in and returned to the
Palatia office within thirty days after the work is completed. By so doing, you will enabla us to
schedule a prompt inspection of the permitted activity,

In addition to the MSSW/Stormwater As-Built Cartification Form, your parmit alsa contains
eonditlans which reguire submittal of additianal ifformation. All information submittad as
compliance to permit conditions must be submitted to the Palatka office addrass,

Permit issuance does not relieve you from the responeibility of ohtaining permits from any
federal, state andfor local agencies asserting concurrent jurisdiction for this waork.

Please he advised that the District has not published a notice in {he newspaper advising the
public that it Ia issuing a permit for this proposed project. PUblication, using e District form,
nolifies members of the public (third parties) of their rights to challenge the issuanca of the
general pemit, If proper notlee is given by publication, third parties have a 21-day tima limit on
the fime they have fo file a petition opposing the [ssuance of the permit. 1f you do not publish, a
parly's right to challengo tha Issuance of the ganeral permit extends for an Indefinite period of
time. If you wish to have certainty that the period for flling such a challenge is dosad, then you
may publish, at your own Xpanss, guch a notice i a newspaper of general cireulation. A ocony
of the form of the notice and a list of newspapers of general circulation is attached for your Lse,

In the avent you sell your property, the permit will be transfarced to the new owner, if we aro
notified by you within thidy days aof the salo and i you provide the information reguired by 40C-
1812, F.AC. Please assistusin this malter so as to maintain a valid permit for the naw
property ownaer.

p@VEAHIBG BOARD ——
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Thank you for your cooperation, and If this office can be of any further assistance to you, ploase
do hot hesltate to contact us.

Sincarel,

/’%fézﬁf:ﬂfﬂ_ﬂ’ﬂ L_/f‘aﬂ_f A T

Marianella Padieco
Regulatory Information Management Spacialist |1
Divlsion of Regulatory Information Management

Enclosures:  Permit with As-built Ceitiflcation Form

Notice of Rights
List of Mewspapers for Publication

eor Distrlct Permit File
Consultant: Steve N Sammerfeldt

3000 Dovera Dr Ste 200
wiedo, FL 32765
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ST, JOHNS RIVER WATER MANAGEMENT DISTRIGT
Post Offlce Box 1429
Palatlka, Florida 321781429

PERMIT NO. 40-069-1249408-1 DATE ISSUED: September 29 2010
PROJECT NAME: Washington Avenuo Area Stormwater Retrofil

A PERMIT AUTHORIZING:

Construction and oparation of 5.38-acre suiface water ratroflt improvement project known a8 thes
Washington Avenus Area Stormwater Retrofit, to be constructed as per plans recalvad by the
District on September 23, 2010,

LOCATION:

Section(s) 26, 27, 4 Townshipis). 185 Rangel(s): 26k

Lake County

Lake Couniy Public Works Department

437 Ardlce Ave

Eustie, FL 32726

Parmittee agrees to hold and save the St. Johns River Water Management District and its

s noessors harmless from any and all damages, claims, of liahilities which may ariae fram
permit issuance. Said application, including all plans and spesifications allached thereto, is by
refarence made a part heraof,

This permit doas not convey to permittes any property righta nor any rights or privileges other
than those specified hereln, nor relieva tha permittee from complying with any law, reguiation or
requirement affecting the rights of ofher bodies or agencies, All structures and works installed
by permittes hereunder shall ramain the property of the parmittes.

This permil may be revoked, modified or transferred at any tima pursuant to the appropriate
provisions of Chapter 373, Florida Statutas:

PERMIT IS CONDITIONED UPON:
See conditions onattached "Exhibit A7, dated Septembor 29, 2010

AUTHORIZED BY:  St. Johns River Water Management District
Department of Resource Management

~[Service Canter Director - Altamonte Springs)
David Dewey

By:




|

"EXHIBIT A"
CONDITIONS FOR ISSUANCE OF PERMIT NUMBER 40-069-124948-1
Lake County Public Works Department
DATED SEPTEMBER 29, 2010

Al activitios shall be implemented as set farth In the plans, specifications and
performance criterla as approved by this permit. Any deviation from the permitted activity
and the conditions far undertaking thal activity shall constitule a vlolation of this permit,

This pearmit or a copy theraof, complote with all conditions, aitachiments, exhibits, and
modifications, shall be kept at the work site af tha permitted activity. The complete parmit
ahall be available for review at the work site upan request by District staff. The permities
shall raquire the contractor ta reviow the camplete parmit prior to commencament of the
activity authorized by this permil

Activitias approved by this permit shall be conducted in a manmer which do not cause
vialations of state water quality standards.

[riar to and during construction, the parmittes shal irptement and maintain all erosion
and sadiment contral measures (nest management practices) required Lo retain
sadlment on-site and to prevent violatians of state water quality standards. All practices
pust bo in accordance with the guidelines and epeciiications In chapter § of the Florida
Land Development Manual A Guide to Sound Land and VWater WManagernent (Flarida
Dapartment of Envirenmental Regulation 1988), which are incorporated by reference,
unless a project specific erosion and sediment control plan 18 approved as parl of the
permit, in which case the practices must be in accordanae with the plan, if site snaaiflc
conditions raquire additional measures during any phase of constructlon or operation to
prevent arosion or control sediment, boyond those specifiad in the erosion and sedimant
gontrol plan, the permittes shall Implement additional bast management practices as
necessary, in accordance with the specifications in chapter 6 of the Florida Land
Development Manual: A Guide to Sound Land and Water Management {Florida
Department of Ervironmantal Regulation 1988). The permittee shall correct any erosicn
or shoaling that causes adverse impacts to the water resoUrees.

atabliizatlon measures shall be initiated for arosion and sadiment control on disturbed
arens as soon as practicable In portions of the site where consfruction activities have
tempararily or permanently ceased, but In no case more than 7 days after the
construction activity in that portion of the site has temporarily of parmanerntly ceased.

At least 48 hours priar to commencement of activity autharized by this permit, the
permittes shall submit a the District a Construction Commencement Notice Form No.
A0C-4.900(3) indicating the aclual alart date and the axpeded completion date.

\When the duration of construction will exceed one year, (he permiltes shall sibimit
construction status raports to the District on an annual basis utilizing an Annual Status
Report Form Mo, ADC-4.900(4). These forms ahall be submitted durlng June of

each year.

Far thosa systems which will he operafed of malntainad by an entity which will raquire
an easemant or desd restriction in order to provide that entlty with the authority
nacessary to operate or malntaln the systam, such aasement or deed restriction,
tagether with any other flnal aparation ar maintenance documents as are required by
subsections 7.1.1 through 7.1.4 of tha Applicant's Handbook: Management and Storage
of Surface Waters, must be submitted to the District for approval. Cocuments meeting
the requirements set forth In these subsections of the Applicant's Handbaok will he
approved. Deed restrictions, aasements and other operation ard maintenance
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documents which require recerdation aithar with the Secretary of State or the Clerk of
the Circult Court must be 5o recorded prior to lot or unil sales within the project served
by the system, or upon completion of construction of the gystam, whichever QLEUTS first.
For those systems which are propesed to e maintained by county or municipal antities,
final aperation and maintenance documents must be recelved by the Disttict wher
maintenance and operation of the systerm ie accepted by the local governmental entity.
Failure to submit tha appropriate final docurnents referanced in this paragraph wil resull
in the permiltes remaining liable for carrying out maintenanca and aperation of the
parmittad system.

Each phase or independant portion of the permitted systern must be complatad in
srcordanca with the permitted plans and permit sonditions prior to the Initiation of the
permilted use of site infrastructure located within the aroa served by the portion or phase
of the gystem. Each phase of independent portion of the systom must be completed in
accordance with the permitted plans and parmit conditions prior to transfer of
responsibility for eperation and maintenance of that phase or poition of the systam to
lncal govarnmant o other responsible entity,

Within 30 days after completion of construction of the permitted system, or independent
portion of the systom, the parmittes shall subimit a wiltten statement of sompletion and
cottification by a registerad professional enginaer or ather apprapriate indhddual as
authorizad by law, utilizing As Built Certiflcation Form AOC-1.484(13) or 40C-1.181{14)
supplied with this permit. Witen the completed systam differs substantially from the
parmittad plans, any substantial deviations shall be noted and explained and two coplas
of as-built drawings submitted to the District. Submittal of the eompleted form shall serve
to notify the District that the system is raady for inspection. The slatement of completion
and cettification shall be hased on on-site ohservation of construstion (conducted by the
registered professional engineer, or ofher appropriate individual as authorized by law, oF
under his or her direct supervision) or review of aa-built drawings for the purpose of
determining if the work was completed in compliance with approved plans and
spocifigations. As-built drawings shall be the permilted drawings revised to roflect any
changes made during conetruction, Both the original and any revised speciflcations must
be clearly shown. The plans must be clearly labelad as rae-huilt! or "record” drawing. All
surveyed dimansions and alevations shall be cortiflad by a registered survayor. The
following Infermation, at 2 minlmum, shall be verifiad on tha as-built drawings: 1.
Dimenslons and elevations of all discharge structures including all weirs, slats, gates,
pUmpPS, pipes, and oll and grease skimmers; 2, Locations, dimenslons, and slavations of
all fitter, exfiltration, or underdrain systems Including cleanouts, pipes, connections to
sontrol structures, and points of discharge to the receiving waters; 3, Dimansions,
alevations, conlolrs, oF eross-sections of all lreatment storage areas sufficlant to
dotermine state-storage relationships of the storage area and the permanent pool depth
and volume below the control alevation for normally weol systems, when appropriate; 4.
Dimensions, elevations, contours, final grades, or crogs-soctions of the system to
determine flow diredtions and conveyanoe of runoff to the treatmaont system, 5.
Dimensions, elevations, conlours, final grades, or oross-sections of all conveyance
gystems utilized to convey off-site runoff around the system, &, Existing water
elevation(s) and the date determined: and Elevation and lacation of benchmark(s)

for the sUivey.

The operation phasa of this parmit shall hot become effective until tha parmittee has
submitted the appropriate As-Bullt Certification Form, the District determinas the system
to ha in compliance with he parmitted plans, and the entity approved by the Diatrict in
accordance with subsections 7,1.1 through 7.1.4 of the Applicant’s Handbook:
Management and Storago of Surface Waters, accepls responsibility for operation and
maintanance of the system. The permit may not be transferred to such an approved

operation and maintepance entity until the operation phasa of the parmit becomes
P-6



affactive. Following inspection and approval of tha permitted system by the Distiict, the
patmittes shall request transfer of tha permit to the responsible approved aperalion and
malntenance antity, if differant from the permiftas. Until the permitis transfarred
pursuant to section 7.1 of the Applicant's Handbook: Management and Storage of
autaca Waters, the parmittoe shall be liable for compliance with tho lerms of the permit

1%, Should any other regulatary agency require changes to the pormitted systam, thi
permities shall provide written notification to the District of the changes prior
implementation so that a delermination can be made whether a parmit modification
is reguired.

13. This permit does not aliminate the necessity lo abtain any required federal, state, |ooal
and special distrlct authorizations prior to the start of any activity approved by this
permit. This permit does not convey to the parmittee of create [0 the permitiea any
property right, or any intarast In real properly, nor does it authariza any enfrance Upon of
activities an property which is not owned or controlled by the parmittes, o convey any
rights ar privileges othar than those specifled in the penmit and chapler AC-4 or chapter
400-40, F.AG.

14, Tha permittes shall hold ane save the District harrmless from any and all damages,
clalms, ar Hiabilities which meay arlaa by reason of the activilies authorized by the parmmit
or any use of the permilted system.

15. Any delinaation of the extent of a wetland of other surface water submitted as part of the
permit application, inciuding plans or other supporting documentation, shall not be
sonsiderad specifically approved unless a apecific condition of this permit or a formal
determination under rule 40C-1, 1006, [ A.C., provides otherwiso,

16, The permittee shall notify the District in writing within 30 days of any sale, conveyance,
or other transfer of ownership or control of the parmitted system of the real properly at
which the permitted system is located. Al transfers of ownaership or {ransfers of a parmit
are subject to the requirements of rule 400-1.812, FAC. The permittes transfering the
permit shalt remain llable for any corrective actions that may be required as a result of
any permit violations prior to such sale, convayance or other tranafer.

17. Upon reasonable notice to the parmittes, Distriet authorized staff with propor
idantification shall have permission to anter, inspact, sample and test tha system to
inaura conformity with the plans and specifications approved by the permit.

18, If historieal ar archasological artifacts are digcovered at any time on the project site, the
permittee hall immediately notify the District.

19, The penmittee shall immediately notily the District In wiiting of any previously submltted
information that is later discoverad to be inacourate,

20. This parmit for construction wilt expira flve years from the date of issuance.

24 At a minimum, all retention and detention storago areas [ilst he excavated to roLgh
grade prior to puilding construction aF placement of imparvious surface within the area o
be servad by those facilities. To prevent reduction in storage volume and percolation
rates, all accumulated sediment must be removed from the storage arcd prior to finad
grading and sta bilization.

59 Al wetland areas or walar bodies that are oulside the apacific limits of construction
autharized by this permit must be protected from erosion, sillation, scouring or eXcess
turbicity, and dewatering.
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93, Prior to construction, the pormitteo must clearly designate the limits of construction on-
sita. The permiltee must advise the contractor that any work outside the limlts of
construction, including clearing, may he a violation of this parmit.

24, The operation and maintenance anlity shall inspect the stormwatar or suiface water
management systein onee within two years after tho completion of construction and
every lwo years therealter to detarmine if the system is functioning as dasignad and
pormitted. The operation and maintahance entity must maintain a record of sach
requirad inspsction, including the date of tha Inspectinn, the nama, aidress, and
talaphone number of the Inspactar, and whether the system was functioning as designed
and permitted, and make such rocord avallable for inspection Upon request by the
District during normal business hours. i at any time the systam is not functioning as
designad and permitted, then within 14 days the entity shall submit an Exceplions
Repart to the District, on form number 40C-42.900(6), Exeeptions Report for Starmwater
Managemant Systems Out of Compliance.

25, The proposed surface water management system must be sonstructed in accordance
with the plans recelved by the District on Septamber 23, 2010.
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Motice Of Rights

A person whose substantial intorests are or may bo affected has the right to request an
administrative hearing by flling a wrilten petition with the St. Johns River Water
Management District (Districk). Pursuant to Chapter 28-106 and Rule 40C-1.1007,
Florida Administrative Coda, the patition must be filad (recelved) either by dellvery at the
office of the Dislict Clerk at District Headquarters, . 0. Box 1429, Palatica Florida
42478-1429 (4049 Reid St., Palatka, FL 39477) or by e-mall with the District Clerl at
Clark@siwmd.com, within twenty-six (26) days of the Disfrict deposling the natlce of
intendad Distilct declsion in the mail (for those parsons ta whom the District mails actual
notica), within twenty-one (21) days of the Distrlet emalling the natice of intended Disdrict
dodlsion (for those parsons to wham the District emails actual notice), or within tenty-
one (21) days of newspaper publication of the natice of intended District decision (for
those persons to whaoim the District does not mail or email actual notice). A pelition must
comply with Sections 120 54¢5) (b, and 1 20.560(2)(c), Florida Statutes, and Chapter
28106, Florida Administrative Code. The Dislrict will not acespt a petition sent by
facsimile (fax), as explainad in paragraph no. 5 below. Mediation pursuant to Section
120,573, Florida Statutes, is not available,

If the District takes action that substantlally differs fram the notice of intended Diatrict
denision, a pereon whose substant|al intarests ara or may be affectad has the right to
request an administrative bearing by filing a written patition with the Dislrict, but this
raguest for administrative hearing shall only addrass the subhstantial deviation. Pursuant
to Chapter 28-106 and Rule ADC-1.1007, Florida Administrative Code, the petifion must
be filed (raceived) at the office of the District Clerk at the mailfstraet address ar email
address descrlbed in paragraph no. 1 above, within twaniy-six (26) days of the District
depositing notice of final District dacision in the mall (for those parsons to whom tha
District mails actual notica), within hventy-one (21} days of the District emailing tno
notice of final District decision {for those persons lo wihom the District emails actual
notice), or within twenty-one (21} days of newspaper publication of the notice of final
Diatrict decision {for those persons to whoim the District does not mall or email actual
notice), A petition must comply with Sactions 120.54(5)(b)4. and 120.568(2)(c), Florida
Statutes, and Chapter 28-108, Florida Administrative Code. Mediation pursuant to
Section 120,573, Florida Statutes, is nat available.

A person whose substantial interests are or may be affacted has the right to a formai
sdministrative haaring pursuant lo Sections 120.589 and 120.57(1), Florida Statutes,
whera there is a digpute between the District and the party ragarding an Issua of material
fact. A patition for formal hearing must alsa comply with the requirements set farth in
Rule 28-106.201, Florlda Administrative Code.

A person whoee substantial intorests are or may be affected has the right to an informal
sdministrative hearlng pursuant to sactions 120,569 and 120.57(2), Florida Statutes,
where no matarial facts are in dispute. A petition for an informal hearing must also
camply with the reguirements set Farth in Rule 28-108,301, Florida Administrative Code.
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Motice GF Rlghts

5, A petition for an adininistrative hearing s deemad filad upon receipt of the complete
petition by the District Glerk at ihe District Headquarters in Palatka, Florida during the
District's reqular business hours, The District’s repular business hours are 00 a.m. -
5:00 p.m., excluding weekends and District holidays. Petitions received by Lhe District
Clerk after the District's rogular business hours shall he deemed filed as of 300 a.m. an
the Digtrict's next regular business day. Tho [istrict's aceeptance of petitions filod by &=
mall is subject to certain conditions set forth in the Diatrict's Statement of Agency
Organization and Operation {igsueel pursuant to Rula 28.401,004, Florida Administrative
Code), which is available for viewing at florldaswater.com. These conditions inchude, Lt
are not limited to, the petition being in the form of a PDF or TIFF fila and being capable
of being stored and printed by the District, Further, pursuant to the District's Statement
of Agency Organization and Operation, altempting to file a petition by facsimila is
prohibited and shall not constitute filings.

8. Fallure to file a petition for an administrative hearing within the requisita time frame shall
constitule a waiver of the right to an administrative hoaring, (Rule 28-106,111, Florida
Administrative Coda).

7. The right to an administrative hearing and the relavant procedures to be followed are
governed by Chapter 120, Florida Statutes, Chapter 28-106, Florida Ndminlstrative
Code, and Rule 40C-1.1007, Florida Administrative Code, Because lhe administrative
hearing process Is designed fo formulale final agency actlon, the filing of a petition
means the District's final action may be diffarent from the position taken by itin this
notice, A person whose substantial intorests are of may ba affectad by the District’s final
action has the right to becoma a party to the proceading, in accordance with the
requirements set forth above.

8. Pursuant to Section 120,68, Florida Statutos, a parly ta the proceeding bafare the
District who Is adversely affected by final District action may seek review of he actlon in
the District Court of Appeal by filing a notice of appeal pursuantto Rules 9,110 and
9,160, Florlda Rules of Appellate Procedure, wilhin 30 days of the rendering of the final
Distriet action,

g. A District action I8 considered rendered, as referrad o in paragraph no. & above, after it
is slgned on behalf of the District, and Is filed by the District Clerk.

10, Egilure to obearve the relevant time frames for filing a petition for judicial review as
deseribad In paragraph no. & above will result in walvar of that rigit to roview.

NOR.DOGC.001
Rayvised 727108
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Motice Of Rights
Cartificate of Service

| HEREBY CERTIFY that a copy of the foregaing Notice of Rights has been sent by U.S.
Wzl to

Lake County Public Works Department
437 Ardica Ave
Fustis, FL 32726

At 4:00 pom. this 28th day of Saoptember, 2010,

W Dpoiced

Divielon of Requlatory Information Managemsnt
Margaret Daniels, Acting Director

st Johns River Water Management District
Past Office Box 1428

Palatka, Fi. 32178-1429

(386) 329-4570

Parmit Mumber; 40-069-124948-1
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DIVISION W
BID FORM

PAQCO \NC .
COMPANY NAME

NOTE: BIDDER SHALL SUBMIT BLD IN DUPLICATE ON FORM PROVIDED HEREIM.
BID
GF

FAGLO, INC .
{Néme]

e = SR MJEBER_&%  LEEsBURLEL BATAS
Address) /

(z52) HBBS-000 |k
(Phone No.)

FOR

BID NO. 13-0034

#68608 Washington Avenue Area Stormwater Retrofit Phase 2
PROJECT NO. 2013-05

Lake County, Florida

Submitted _APRiL 1L

TO THE COUNTY OF LAKE, FLORIDA:

j 2015

\We, the undersigned, hereby declare that no person or persons, firm or corporation, other
than the undersigned, are interested in this proposal, as principals, and that this Bid is
made without collusion with any person, firm or corporation, and we have carefully and to
our full satisfaction examined the Special Provisions and form of Contract and Bond,
together with the approved Plans and Specifications for the above described project, and
that we have made a full examination of the location of the proposed work and the source
of supply of materials, and we hereby agree to furnish all necessary labor, equipment, and
materials, fully understanding that the quantities shown herewith are approximate only,
and that we will fully complete all necessary work in accordance with the Plans and
specifications, and the requirements under them of the Engineer, within the time lirmit
vecified in this Bid for the following unit values, to-wit!



BID FORM — TABULATION OF ESTIMATED QUANTITIES
#6860B WASHINGTON AVENUE AREA STORMWATER RETROFLT PHASE 2
PROJECT NO. 2013-05, BID NO. 13-0034

lrt:f,t_] Treseripiion Tnit Unit Price CQuantity Amount

1 Mohilization 1.8 EG;GDG .60 | EC;J_FQGCT L0

2| ‘Lralfic Control LS 300000 | 2 00 . O
|3 Clear sl Grub LS A .E{Ij S | ! .I"-__-%(JCS LD )

4 Excavation Cul Y pl=1s8 500 ?5.‘_? =0 .00

5] Exeavation Fill A e 250 ] ,IIE’. =0 00
6 Grading/Final Dressing L5 _ﬁgc‘:&j X | E‘-D.‘;E.J_-_CL =

7| 67 Limerock SY 15. 00 210 4.050.00
|8 17 Minimum SP 9.5 Asphaltic Concrete | SY (e BS 245 | 23,392 s

27 Minimum 8P 12,3 Asphaltic ' '

9 | Conerete SV 20,00 280 2 1 S500.00 |
| 10| Tack Coat Y 2.0 2e 5 (B3 .00

i Conerete Driveways SY A0y, GO | o= e S oo

|2 Asphalt Driveways a3y | S e 10 4 i:::j S50.00 |
13| Flowable Fill Yy |4 5.00 2AaAC 24 BOO, OO

14 | 18 RCP LE 215 a0 40 |, 000 .0

15 | 18" A-2000 LF 22.50 | Sl BENAS OO0

16 | Pipe Removal 1.5 |.0o0.C0 l pelsly fui@

17 | Pipe Grout'Flowable Fill CY =0 .00 20 ] iGDG K 8]

18 | Yype € lnkt EA Liboooo | & 2 25,200.00 |

19 | Type CInlet wilh T Botiom TA EF'J{:FO 00 ¥ "2 lC}GG GO

20 | Sod SY e 14300 1740 .00

21| Sill Tence 1 N 2,800 2,800 .CO
| 22 | Tence/Gate Relocation LS '5_',5{'.‘1(.] Nele) | %{Em.{:@

23 | Roadway Sign Relocation LS \50.a0 | | S0, OJ

24 Thermoplastic Striping L3 lij’-:—; 400 | 2.-1_5?_&@@_ |

25 | Survey/LayoutiAs-Builts LS ﬁ.ﬁ GO0 .U | Qo0

Continued on next page |
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RID FORM —~ TABULATION OF ESTIMATED QUANTITIES
HER60B WASHINGTON AVENUE AREA STORMWATER RETROFIT PHASE 2
PROJECT NO. 2013-05, BID NO. 13-0034

llt*:;n Dreseription Linit Unit Price Quantity Arnount
| 26 | Payment/Perfornmance Bond I8 3, 00D, O { 5 Y oo, Lo
27 | NPDES Permit LS 150 00 { S50, @O0
28 | Brosion Contral s |, 50, o J ,, 50090 |
29 | Portable Toilet LS 2o, 00 / 300, 00
30 | Lesling LS S 0go . o0 / o, OO0, 00 .
32
13 N
ML
35 -
Total Tamp Sum Bid (Figures). g 2, ! 35.74 R
Two huadred dureaty Hwo Hovsand one Qundred -#_A;',.f;:f
Lotal Lump Sum Bid {Woerds): Do Jullas and Sevealy Fili cenis - -
Numbet of Calendar Days to Comploie: 7o Df‘ri?g
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The undersigned further agrees to execute the Contract within ten (10) calendar days afier
receipt of notice of award, and within the time frame of Division X.

The undersigned further agrees to bear the full cost of maintaining all work until the final
acceplance:

The undersigned further declares that his Bid is based on specifications as modified by the
following Addenda:

Addendum No, [/ Dated 3727 -13 Addendum No, _ Dated
Addendum Mo. Z¢  Dated 4-%-13 Addendum No. Dated
Addendum No. Dated Addendum Mo, Dated

The undersigned Contractor's address and principal place of husiness is__
Lol \WwWERER ANE LEES BURy, Vi BATHS

If Contractor is a corporation list the names, titles, and business addresses of its President,
Secretary and Treasurer:

1. PRESIDENT Tax < . Feoaiis Address
(Name)

2, SECRETARY Fa<x 9. Pasaieirs _ Address .
(Name)

3. TREASURER A~ S Pacuuire  Address _ .
(Mame)

Reciprocal Vendor Preference

vendors are advised the County has established, under Lake County Code, Chapter 2,
Article VII, Sections 2-221 and 2-222 (see below); a process undar which a local vendor
preference program applied by another county may be applied in a reciprocal manner
within Lake County. The following information is needed to support application of the
Code:

1. Primary business location of the responding vendor (city/state)! LEE%M&I, T AL

7. Does the responding vendor maintain a significant physical location in Lake County at
which employees are located and business Is regularly transacted: B Yes ] No  If
“wes” is checked, provide supporting detail:

PUSINESS 15 LachkTER i LESSHuRly
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Said corporation is qualified to do business in the State of Florida,

s
R \)_&a;:gj \ec... _
Corporate Mame

AaN S, FPaouesye , President
(Print Mame)

#FECORPORATE SEALFHS

oy ¥, PaoaeEreE
or Qualifying Agent

cuCOSTaAl
Contractar's Registration or Certification MNo.

If Contractor is not a corporation, list the name(s) and bhusiness address(es) of its
owner(s), joint vanturers or partners:

1 I_ Address -
(Mame)

2 — _ Address _

(Name)
3. - Addrass =

(Name)
The said company or business entity is a sole proprietorship, partnership, or joint venture
and is trading and doing business as ____ [Company
Name).

By

Name of Firm or Qualifying Agent

Contractor's Registration or Certification No.
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FLORIDA TRENCH SAFETY ACT CERTIFICATION AND DISCLOSURE STATEMENT

The undersigned acknowledges the requirements of the Florida Trench Safety Act (Section
553.60 et. seq. Florida Statutes).

A The Bidder further acknowledges that the Florida Trench Safety Act (the Act)
actabliches the Federal excavation safety standards set forth at 29 C.F.R. Section 1926.650
Subpart P, as the interim state etandard until such time as the State of Florida, through its
Department of Labor and Employment Security, Or any SUCCESSOF agency, adopts, updates
or revises said interim standard, This State of Florida standard may be supplemented by
special shoring requirements established by the State of Florida or any of its political
subdivisions. -

B. The Bidder, as Contractor, shall comply with all applicable excavation/trench safety
standards.

C. The Contractor shall consider the geotechnical data available from the County, if any,
the Contractor's own sources, and all other relevant information in its design of the trench
safety system to be employed on the subject Project. The Contractor acknowledges sole
responsibilities for the selection of the data on which it relies in designing the safety
system, as well as for the system itself.

D. The amounts that the Bidder has set forth for pipe installation includes the following
excavation/trench safety measures and the linear feet of trench excavated under each
safety measure. These units, costs, and unit values shall be disclosed solely for the
purpose of compliance with procedural requirements of the Act. No adjustment to the
Contract time or price shall be made for any difference in the actual number of linear feet
of trench excavation, except as may be otherwise provided in these Contract Documents.

Trench Safety Units of Unit Unit Cost Extended Cost
Measure Measure (Quantity)
{Description) (LF, SF)
A e oPiE L 1,500 l,oc 'i..EGE:I.Lﬂ
B,
457
0.
E.
.

For Information Only, Not for Payment Purposes $_ | 2909 a

Bidder may use additional sheets as necessary to extend this form.




Failure to complete the above may result in the bid being declared non-responsive.

E. The amount disclosed as the cost of compliance with the applicable trench safety
requirements does not constitute the extent of the Contractor's obligation Lo comply with
caid standards. The Contractor shall extend additional sums at no additional cost to the
County, If necessary, to comply with the Act (except as may otherwise be provided).

F. Acceptance of the bid to which this certification and disclosure applies in no way
represents that the County or its representative has evaluated and thereby determined that
the above costs are adeguate to comply with the applicable trench safety requirements nor
does it in any way relieve the Contractor of its sole responsibility to comply with the
applicable trench safety requirements.

_ f\?&ggqj_l FEC,

Company

it T Pacnene  Vice Yemsipwet

Narme and Title

Address:

0L WEBER AVENUE

_LEE&EHQ_ET‘F:L 24148

Telephone: (35%) _BbE-000 b
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GREAT AMERICAN INSURANCE COMPAN '

COHIO [3omd Wi

BID BOND

Approved by The Amesiean Listitute of Architeets, A.LA, Document Mo, AS10 February, 1970 Eddition

KSR ALL MEN BY THESE PRESENTS: that we Pagoo fno 201 Wehexr Avenue Leesburg B, 34748

a3 Prinzipal, baeinafier ealled Pracipl, and GREAT AMERICAN IHSURARCT COMBANY, o copornton duly ovganized under te Togs of the Slate of Obia, with

Adiviisrative Offices a 301 F. Fourh Stest, Cirzinnet, Ohin 45202, as Surety, hereifior catled the Suety, are held finuly hownd unto.__

Lako County Bosrd of County Commissinners

s Oilipee, heremaller calicd Oblizse in e sonof__ Five HYercent ol 2id Foount Mollacs (§ 5% of #id fmt |
Far the payment of which sum well aod woly 10 bemude, ad e said Principal sl the said Surety, bind musehves, our beics, ceccurors, adminisliatie, soccessors il

aswigne, joantly sod soverally, fumiy by these presenis

WHEREAY, the Principal has submitled o bid for Washingoon Ava Area Shori water Retioflt vhass 2

201%-05 Bid No. 13-00324

MOW, THEREFOLL, i the Dlizee shall acoep the Tid of the Fringipdland the Prncipal shall cnter mto o Coutract with the Dbliges inaccordunce with (he 1enns ot
sk Bid, and pive such bond e bonds as may be specificd in the bidding vr Coottract Documenls weith gaed md sulfisicet sueety for the Tithfil performance ol soch
Copragt gl Tor the prompt payieat of hor aod walerial funizhed m the proscrting thereof, ar in the event of the Sidlieof the Princimnel lo enter sueh Contract aud
arve such bond or hands, of the Puncipal shall pay w the Olligee the ditference nat to axeaed the pealty horeof between the ammunt specified in said bid and such
Tarpor ameunt forwlish he Obliges misy in good it contract with anather Purty o pesFom the Wk cuyered by said i, then this nidigstion shall be nll ad void,

caharwise o remain in Tl foree and edffect,

die b Bl : - April D013
Signed and scalol this ilay al i 3 2t Pagoo Ing. 101 Weper Avenue Leeshura FL 4L

In the prezence of

{Seal)

O Yo s 0aes Tl

_ GREAT AMERTCAN INSUBANCE COMPANY _[Sealy
[Surety)

- By: | JO/M&//%(

A borney-in-Taet)

Sandra A Mitochell

il Bond FOG30a (110



GREAT AMERICAN INSURANCE COMPANY®
Adiinistrative Office: 301 E 4TH STREET 8 GCINCINNATI, OHIO 45202 @ 513-368-5000 @ FAX 513-723-2740

The sumber of prrsons authorzed by
Ihis power af attomey is not move than | W
Bo (1 20151
POWER OF ATTORNEY

KO ALLMEN BY THRESE PRESENTS! That Ui GREAT AMERICAN INEURANCE COMIANY, wchnporation organsed and exisiing wnider
and o vivtus of the lowes of the State of Cliia, dues Torehy uominsts, cunstitute and appoint he peison ov persnms naned helow, each individually i move han
e i3 mamed, 115 fre and Taw Gl attemey-in fact, for 1L and i de garne, plaee and stead t exemte on lsrliab[of the seid Compeny, 88 sursely, @y and all honds,
underiakings aud contrusls of surelyslip, or alher wrilisn ablipeliong i the pamre erend; provided that the lability b the said Company o sy such ol
uilerteking ar conbisot of surelyship execnted wntder This wuthovity shall not exceed the bnit stated hilow.

T Aaldress Limit of Power
SOOTT T, HIRNGRAR BOTH OF BOTH
SAREEA ANK MITCHELL LEESBHRG, FLORIDA 575,000,000,

This Power of Atrmey vevokes all provious prowers issued on bhalf ol The sttorseys)-in- Gict nanmed Rhove.
i WITHESS WHERTOE the GREAT AMERICAN INSUR ANCE COMPANY has comsadd these presents t he signed und amested by s appropriais

officers aud its eotporane seal lersunt alfived this 1aTH day ol CLTRER LA
Aldlest GREAT AMERICAN IMEURANCE COMPANY
P
.":.'f-- =
,rr'{{{n p {{1 C }}
1’(}- = H‘"=>'rl'-|
—
Assiziarl Secsenary Lpisianal Sefer Yicd Prezideit -
STATE OF QLI COUNTY OF HANILTON - w2 CANI C5, HTCHIN 1 037224110
Im s 13TH iy of UGTRER L2074, Befbee e peesonally appeaved DAV . KAITOLIM, 10 me

ko, Being dinly swui, depeses #nd says hat he pesides i Cinginnat, Chie, that he is a Divisional Senior Vice President of the Bond Tivision of Great
American Inswrance Company, the Company described it el which excoted e Above insrument; that le knows (e 5ot ol the swid Comprty; Dt (e seal
affisced Lo the suid instmment i such corporate seal; that il was so alfined by suiharily of his offize under e By-Laws of suid Commaty, and Lat he sigmed his
masme thoreto by like aulhodine.

mmﬂ%%qrﬁi[icﬂ QE.TESHD% DHID / a f(‘f L '
, & Y 5 WP
MY COMMIBEION EXPIAES 02-20-16 T\"{ﬁmr S e A

This Pawer of Aoy is manted by antherige ol e fodlonwing resolutions adopred by (he Bivd of Pirecion al Great Ameriean Insurinse Conpany
B wrsdnimews wiiten couscnt elitled Jone 9, 2005,

BESCHED: That the Dvivioeal Prasident, e several Divivional Seior Vice Prasidents, Divigionad Fiee Presidentys aed Divizonal Assistanl Fice
Pragidants, ar any oie of diga, e oned Tty ix optioized, from e (0 v, 0 ARG R L Abtariays-in-Faat lo goeeule o bakallof e Comgany,
i el @iy and alf bonds, wideriakings and contracly o siretyship, or piher wiritien obligations i the wafure thervof: o preseribe their respeetive dufies ad
the regpactive Jnite af thelr authorine o i eevake e sich gupoinment af @y g,

RESOLIED MURTHEN: That the Conipany seil i (e signanue of any of the aferaid gfficers and ary Sececlany o Aszivtanl Secrafary of the

¢l iy be affixed by faes farile (o amy pesver of aifpreey oF certificate of eith e givan jor the execulion e bawd, wirdertaling, ceniact af suretvahip,

by weitten phlimation Beihe nane thereaf, sucl signaiure gid cial el mo wsed Beieg hereby adoptsd by the Doy s e eripingl sl e af sucl
afficer and the ariginal seal ghe Clampeny, ta be valid il D wpon the Cospaty will the senie force ond effect 48 theneeh sy S,

CERTIFICATION

I, % IEPHEN C. BERAITA, Assislant Secrelary of Ciresl A merican Insuanss Company, do herehy certify thal e foregoing Power of Alouiey and
(he Besohutinns of the Goard of Diceatars wl June 0, 2004 fave 101 Been cevoked wnd are now in full fores and efftet.

Signed aod seated dis ‘%‘Jrh day af H E;;r.l H LS (G

)
hf::{”*“.'_m.

A
/;f{ﬁ.g { (/ ,

denintunt Spevniney

SI03085 1)



DIVISION X

AGREEMENT
THIS AGREEMENT, made and entered into by and between the Board of County
Commissioners of Lake County, a political subdivision of the State of Florida, hereinafter
designated the COUNTY, and Pagco, Inc. authorized to do business in the State of Florida,

with principal place of business located at 101 Weber Avenue, Leesburg, FL 34748

hereinafter designated the CONTRACTOR,
WITNESSETH:

That for and in consideration of the sum of Two Hundred Twenty Two Thousand One

Hundred Thirty Five and 75/100 Dollars {$222,135.75) to be paid by the COUNTY to the

COMTRACTOR as herein provided, and in further consideration of the mutual covenants
and promises to be kept and performed by and between the parties hereto, it s agreed as
follows:

A, THE CONTRACTOR AGREES:

1. To furnish all services, labor, materials and equipment necessary for the
complete performance, in a thorough and workmanlike manner, of the work contemplated

under #6860B Washinaton Avenue Area Stormwater Retrofit Phase 2, Project No. 2013-05,

Bid No. 13-0034 in Lake County, Florida, to comply with the applicable standards, and to
perform all work in strict accordance with the terms of the Contract Documents, defined in
Section D of this Agreement.

2, To commence work under this contract with an adequate force and
equipment within thirty (--30--) consecutive calendar days after receipt of written notice
from the COUNTY to proceed hereunder, and to fully complete all necessary work under
the same within not more than seventy ( 70 ) consecutive calendar days. It is understood
and agreed that the date on which the consecutive calendar days will begin to be charged

to the project shall be the thirtieth (30th) calendar day from the date of receipt of the
X-1



Motice to Proceed. Time of performance and completion of the work of this contract is of
the essence.

3. That upon failure to complete all work within the time provided for above,
the Contractor shall pay to the County such sums as shall be determined in accordance
with the Liquidated Damages provision of this contract, and the payment of such sum shall
be secured as provided for therein,

4. That the CONTRACTOR and each subcontractor shall furnish to the
COUNTY, upon demand, a certified copy of the payroll covering work under this contract,
together with such other information as may be required by the COUNTY to ensure
compliance with the law and the provisions of this contract.

5. To procure and maintain all insurance as required by the Instructions to
Bidders.

6. To procure and maintain all permits and licenses which may be required by
law in connection with the prosecution of the work contemplated hereunder, except for
those permits obtained by the County as expressly set forth in Division P of the Contract
Documents,

7. To permit any representative(s) of the COUNTY, at all reasonable times, to
inspect the work in progress or any of the materials used or to be used in connection
therewith, whether such work is located on or off the project site, and to furnish promptly,
without additional charge, all reasonable facilities, labor and materials deemed necessary
by the County's Engineer, for the conducting of such inspections and tests as he may
require.

8. Unless otherwise provided in the special provisions, conditions and
specifications, to assume liability for all damage to work under construction or completed,

whether from fire, water, winds, vandalism, or other causes, until final completion and

X-2



acceptance by the County and notwithstanding the fact that partial payments may have
been made during construction,

9, Mo subcontract or transfer of contract shall in any case release either the
Contractor or his surety of any liability undar the contract and bonds. The County reserves
the right to reject any subcontractors or equipment.

10, The Contractor shall indemnify, pay the cost of defense, including attorneys'
fees, and hold harmless the County from all suits, actions or claims of any character
brought on account of any injuries or damages received or sustained by any person,
persons or property by or from the said Contractor; or by, or in consequence of any
neglect in safeguarding the work; or through the use of unacceptable materials In the
construction of improvements; or by, or an account of any act or omission, neglect or
misconduct of the said Contractor; or by, or on account of, any claim or amounts recovered
for any infringement of patent, trademark or copyright; or from any claims or amounts
arising or recovered under the "Workers' Compensation Law" or of any other laws, by-laws,
ordinance, order or decree, including any joint negligence of the County, except anly such
injury ar damage as shall negligence of the County, except only such injury or damage as
shall have been occasioned by the sole negligence of the County; and so much of the
monay due the said Contractor under and by virtue of his Contract as shall be considered
necessary, may be retained by the County or, in case no money is due, his surety shall be
held until such suits, actions or claims for injuries or damages shall have been settled and
suitable evidence to that effect furnished to the County. The County and the Contractor
agree the first $100.00 of the Contract amount pald by the County to the Contractor shall
be given as separate consideration for this indemnification, and any other indemnification
of the County by the Contractor provided for within the Contract Documents, the
sufficiency of such separate consideration belng acknowledged by the Contractor by the

Contractor's execution of the Agreement.
X-3



The Contractor shall guarantee the payment of all just claims for materials,
supplies, tools, labor or other just claims against him or any subcontractor in connection
with this Contract; and his bonds will not be released by final acceptance and payment by
the County unless all such claims are paid or released.

B. THE COUNTY AGREES:

To pay to the Contractor the contract price hereinabove specified, as follows:

If progress satisfactory to the County is being made by the Contractor, the
Contractor will receive partlal payments, not more frequently than once a month, on this
contract as the work progresses, based upon estimates of the amount of work done less
payments previously made. In each case 10% of each progress payment shall be withheld
as retainage until 50% completion of the project. After 50% completion of the project, the
County shall withhold 5% of each subsequent progress payment. Payment of retainage
shall be as set forth in Section 218.735, Florida Statutes (2005). Neither progress payment
nor partial or entire use or occupancy of the project by the County shall constitute an
acceptance of work not in accordance with the Contract Documents,

The County, prior to making of any payment, may require the Contractor to furnish
a certificate or other evidence showing the amount of work done or completed at that
time.

C.  ITIS MUTUALLY AGREED:

1. That no change, alteration, amendment, payment for extra work or
agreement to pay for same, shall be binding upon the County until its Engineer has
approved the same, and until the same shall be properly approved in accordance with
Board policy.

2. That the Engineer shall represent the County insofar as prosecution of

the work, and interpretation of the plans and specifications are concerned, and that no

X-4



payments shall be made by the County under this contract except upon the certificate of
the Engineer,

3. This Contract shall be interpreted under and its performance
gaverned by the laws of the State of Florida,

4, The failure of the County to enforce at any time or for any period of
time any one or maore of the provisions of the Contract Documents shall not be construed
to be and shall not be a waiver of any such provision or provisions or of its rights thereafter
to enforce each and every such provision,

N Each of the parties hereto agrees and represents that this Contract
comprises the full and entire agreement between the parties affocting the work
contemplated, and that no other agreement or understanding of any nature concerning the
same has been entered Into or will be recognized, and that all negotiations, acts, work
performed, or payments made prior to execution hereof shall be deemed merged into,
integrated and superseded by this Contract.

6. Should any provision of this Contract be determined by a court to be
unenforceable, such determination shall not affect the validity or enforceability of any
section or part thereof,

D.  The following named Documents, which shall be referred to as the "Contract
Documents,” are by reference hereby incorporated into this contract:

DIVISION A Instructions to Bidders

DIVISION B General Conditions

DIVISION P Permits

DIVISION W  Proposal and Bid

DIVISION Y Performance Bond
Fayment Bond

DIVISION 2 Affidavit by General Contractor

K5



APPENDIX Al "Sample Change Order"
ADDENDUM #1 through #2
Construction Plans prepared by the Engineer of record for this project.
E. Motices,
1. All notices, demands, or other writings required to be given or made
or sent in this Contract, or which may be given or made or sent, by either party
to the other, shall be deemed to have been fully given or made or sent when In

writing and addressed as follows:

County Contractor

County Manager Jay 5. Paquette, President
P. O. Box 7800 Paqco, Inc.

315 West Main Street 101 Weber Avenue
Tavares, Florida 32778-7800 Leesburg, FL 34748

CC: Public Works Director
437 Ardice Avenue
Eustls, FL 32726

2 All notices required, or which may be given hereunder, shall be
considered properly given if (a) personally delivered, (b) sent by certified United
States mail, return receipt requested, or (c) sent by Federal Express or other
equivalent overnight letter delivery company.,

3. The effective date of such notices shall be the date personally
delivered, or If sent by mail, the date of the postmark, or if sent by overnight
letter delivery company, the date the notice was picked up by the overnight
letter delivery company,

4, Partles may designate other parties or addresses to which notice shall
be sent by notifying, in writing, the other party in a manner designed for the
filing of notice hereunder,

F.  This contract shall be binding upon, and shall insure to the benefit of the

executors, administrators, heirs, successors and assigns of the Contractor,
X-6



IN WITNESS WHEREQF, the parties hereto have caused this instrument to be executed on

the day and year as written,

LAKE COUNTY acting by and
through its Board of County
Commissioners

Mol (g —

Leslie Campione, Chairman

A —3
This lﬁdi day of _~ JAin<

ATTEST:

Neil FI_Q‘ Clerk of %;B&oard of
Cnu ty Comimissicn Lake County,
Florida

Approved as to form and legality by
County Attorney for Lake County, Florida
Lake County Administration Building

315 West Main Street

Tavares, Florida 32778

(352) 343-9787

VYOI Yool gy
Sanford A. Minkoff N
County Attorney

, 2013

PAQCO, INC,

;__,n~====-'— Pﬂl;é_i;hh G T

JA € pagueTic
PAES\DEN T
I“’*‘’*"[:DRF’DI?..-'f'ﬂ'[: fEﬂ.L** *

Print Name;

Title:

OR

WITNESSES:

Print Name:@i— ¥ A (= /lfruaa

o >

Print Name: f( pe | ,:;?( b f’fp,gf—

Business Address: /O] &RER Hue.
ALESHURG A FHTHE

R Ol 0 T B 45 oL =,
Contractor's Reg. ar Cert. Nao.




IMSTRUBCMT #2001 306555

OF [ 4338 10149 - 157 (5 PGS)

OATE: GA 102013 10:18:55 Al

MEIL KFLLY, CLERK OF THE CIRCUL COURT
| &KE COUNTY

RECORDIMG FEES $78.00

DEVEZECON 1

BORDS
BOND NO, 20&-24-8

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that We,

Contracloi Paqeo, Inc.
Contructor Address 101 Weber Avenue e
Contractor Address 2 Leesburg FL 34748
Contractor Telephone_352 365-0006

(hereinafter called the “Principal”), whose principal business address and lelophone muriber is #s
stated aboves and

Surely Great American Insurance {ompany
Surety Address 301 E 4th Street
Surety Address 2 _Cf‘.uuin_na EL OB 45202
Surety Phone 1 513 369-5000

{hereinafter called the «“Gurety™), whose principal address and telephone number is zs stated
ahove, a surety insurer chartered and  existing under the laws of the State of
thio and authorized to do business in the State ot Florica;

are held and firmly bound unto Lake County Doard of County Commissioners, Lake County,
Florida (hereinafter called the “Ohligee™), whase principel address is P.O. Dox 7800, Tavarcs,
Floridn 32778, and whose principal telephone number is (352) 483-9000, in the sum af

- two-hundred twenty-two thousand U'Hi:wﬂ_dt-_hj:lik“_wf 100 _
dollars " (§_722,135.75 )

for payment of which we bind ourselves, owr heirs, our logal repregentatives, ourSUECESSOTS snd
our assiprees, jointly and severslly,

WHEREAS, Principal haa ertered into a conteact with (Jblisee for #68608 Washington
Avenue Area Stormwater Retrofit Phasa 2, Project No, 201305, Bid No. 13-0034 in aceordance
with drawings and specifications, which contract is incorporated herein by reference and made a
part hereof, and is referred 10 as the Contract,

THE CONDITION QF THIS BOND is that if Frincipal;
L Porforms the Contract at the times and in the manner preseribed in the Contract;

Z Pays Obligee any and all lasses, damages, costs And altprneys' fees, including appellate
proceedings, that Obligec sustaing beeause of any default by Principat under the Contract,
including, but not limited to, all delay damages, whether liguidated or actual, incered by
Obligee,

¥-1
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3. Performs the guarantee of all work and materials firnished under the (Contract for the
time speciticd in the Contract; and

4, Tromptly make all payments to all persons defined in Section 713.01, Flarida Statutes,
whose claiins derive directly or indireetly from the prosecution of the work provided [ot
in the Contract,

then this bond shall be void; othorwise it remains io full force and effcct.

Any changes in or under the Contracl and compliance or noncomplisnce with any formalities
connected witl the Contract or the changes do nat alleet Surety’s obligation under this bond.

The Surely, for value received, hereby stipulates and agrees thal no changes, extensions of lime,
alterationy or additions to the terms of the Contract or other work o be performed horeunder, o
the specifications referred to therein shall in any way affeef its obligation under this bond, and it
docs herehy waive notice ol any such changes, extensions of time, alterations or additions to the
terms of the Contract or to work or to the specifications.

This insteunient shall be construed in all respects as a statutory bond. It is expressly understood
the time provisions and statute of limitation under Section 255.05, Florida Statutes, shall apply 1o
{his hond.

By execution of this bond, the Surety acknowledges that it has read the surely cualifications and
abligations imposed by the construction contract and hereby salislies those conditions.

IN WITNESS WHEREOQY, the above bounded partics have execuled this insirument
thizs _29th day ol May 2013, the name ol cach party
being alfixed and these presents duly signed by it updersigned representative, pursuant o
autharily ol its governing body,

Signed, scaled and delivered
in the presence of; PRINCIPAL:

Pagoo, lne.

_{Cmnpuuy MNa

VWitfiess e To Prineipal (Authon7e
i ) _Fa{PAGUETE
B‘M/ I;K‘ﬂﬂ.—t—: j__ (Printed Mame)
Wilness as to Principal _Wiop Peesypemt
(Title)

101 Walber Avenus

Leeshurg FL 34748

[_B-Lisine.ﬁs Address)

¥-2



20h—24-97

BOND NO.

qTATL OF Vlorida
COUNTY OTF_ LAAKE -
Th forgoing tnstrment WY /ﬁumw]cdged before me
this /YAy 29 D013 FAy FApustte

7 of Paquo, Ine, -

. i Sl R100 ~_ Corporation, on behalf
of the fnlpf_uauun Hn:;.“:d]e is  porsonally  known to me or  has praduced

ﬁﬂ&&ﬂﬂiﬁ.&{ Ko w

Mealany Frublz State of Floda
v Roxanng Hinas

Ky Commizsion EE 160245
Fxpires 04 772016

Witness as o Surety

Witness as to Sursty

L"- - (é /‘*W ORr

Witness as ﬂlm rnna::;.I In Faut

»“,Di:[ M {: &th‘i{ k

Witness as Attorney o Fact

< As Attorney In Fael (Attach Fuwer of‘ Pr.‘tﬁcﬂn S
John 5.7 Fuwler f A

as identilication and who did/did not take an vath,
WNOTARY:

Print Mame: /(é KA M [=n f‘r'rm.JE.é

Commission Number: ££ /LOANS
by Commission !ixpiras;_ﬁh.’} 17 ) el

GREAT AMERLUAN TRSURARGCE COMPANY

By -
(Authorized Signature)

(Printed Name)

(Tille)

(Business Address)

RAER SRR | 3
] "'. gl R ey
b " ‘“*i;_r"l..- o
(< / j‘z, o Q * -.'- A e

Maitland FL :,12?.')1

(Busine ss Address)
407 bHT-D0ZZ
{Telephone Mumber)
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BONDNO, 204-24-97

STATLE OF Florida
COUNTY Ul‘ Uranpge

The Toroning mstrumient WS aclnowledpaed hefore me
this 542502013 by John 8 Fowler
' of Creal AmeTioan Lislrance CUMPEDT
, 8 Ohio  Corporation, on hehalt
of the Corporation. flefShe is  personally known to  me or has  produced

as idenlifcation and who did/did not take an osil

MNOTAEY: % ‘::::') f }~\ e ’; P
Print NamLWi ?
j r‘f’ ?Ef“i

Cotnmission Number;

My Comimission |ixpir Bs._. i /HO_M

Y-
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¥ this Resalutions of the Hiard o
gt P S

GREAT AMERICAN INSURANCE COMPANY®
Adiministeative Office: 301 E 4TH STREET @ CINCINNATIL, OHIO 45202 © 513-369-5000 ® FAX 513-723-2740

The number vl persons authorized by

his power of attomey 5 wot more than - FIVE
Mo, 0 18812

FOWER OTF ATTORNEY
KNOWALLMEN BY THESE PRESENTS: That the GREAT AM ERICAN INSLIRANCE COMPARTY, a corporulion arganized and cxisting undar
and by virtue of the lews of e State of Ohiu, docs hereby uuminate, constitute and appoint e porsam or persons named below, eacl individually if more than
e i e, its e and tavtil attomey-in-act, Tor it and in its name, plece and sleud Lo erscits i behalf of the said Company, a5 surety, iy and all honds,
undertakings and contracts af suretyship, or olher wiitten obligalions in the natwe theeeod, providod thal the Tiability of the said Company on any such bend,
undertuking or contract nf surebyship exeented undsr fhis aullodty shall not excocd the limil stated below.

M Actldress Linit of Powes
RMICHAEL W, KLIME DERORAH ANM TRITT ALLOF ALl
HANDY J. DAYGER CHRISTIMA B, MOHRIS WMAITLANMD, FLORIDA LIMLIMITED

JOHM & FOWLER

i sJif-fJ"-E;ﬁﬁ'_ﬂf Attorney rovakes all previous povwers issued on behall of the attomey(s)-in-frel naed above,
FLENESS WIERECFE the GREAT AM ERICAN NS URANCE COMPANY has cauzed thess presenis to he signod and sllested Ty i apprapinaie
i

wrdte sedl herewnto atfixed this 230 day of JULY . B
Mg A
Rt GREAT AMERICAM INSURANCE COMBANTY
e ) it T B ' ;’I ] .
LT {ﬂ i .-I:l-" "I .4": i i JI'; ¥ '.I'I’
.-' s Fow, 5 ' v {'] _|.-.} oy "‘.51 _.
' e S (& Agetael (. [t l

L0 UHW CIF TEARALLTCM - 55 BEDY G RITCHE f1 7-377-2405)

O this E2MD day ot JuLy 2011, before me personally appearcd DAVID C, KITCLIN, to me
knpwa, being duly swom, deposes and says that he resiles ju Cinsinnati, Ohio, that he i @ Divisional Senior Vies Presidsat of the Dond Divisiin of Greal
American Insurance Company, the Company deseribed in and wich executed the shove fstroment; that Jie knows the seal of the seid Company; that e sonl
afixed 1o the said insirerment is such corporate seal; that it was so affixed by authorily ol his offies wnider the By-1uws of said Company, and that he signcd his

mzen Lhereto by like aulhonicy

J
KAREN L, GROSHEIM 7 : L -
NOTARY PUBLIC, STATE OF OHIO K AN, _ :
MY COMBMISBION EXPIRES 02-20-16 I"‘ﬁﬁ“ ? fl '{ // m[‘n Ly téﬁ\,!'._ym

This Fower ol Aleney s sranted by anthority of the tolloving resolutions sdupled by the Auard of Ditootors o CCrcat Americiu lnsuranses Companyy
Ty unauinions writler congent dated Juns 9, 2008,

HESOLFED: That the Divisional FPresideat, the several Divisional Serfor Ve Pragidents, Davisional Viee Preafdents and Divironal dssisians Vice
Presidents, or any one of tham, be ar:d Terely ts awthorized, from time fo five, fo appoind ole or o Attopneys-in-Fact to exacute on behall’of the Compaiy,
it srerefy, any acd oll bonds, wedzricdiigs ond coniracts of suredpliip, of thar writlen obiigations in fhe nagwre thereaf} fo preseribe thelr vespeciive dutiex aried
e respretive lmils of their authorily; e fo-revoke g Flel appofeinienl Gt ane e,

RESOLVED FURTHER: That the Conpony seal and the signature of ay of the qfivesoid afffcery and air Secketary or A ssistant Spcrarary af i
Crappparn may be affived by faceinle fo ary penver of afforney or cerfificats af either piven for the exeention of wiy Dand, wmderiviiig, coniract of sieetuship,
o other wrilien abligation in the sature thevesy, such signaure and seal when so used baing herely adapted by the Compeany a the origial signatre of swch
affirer and the vrigtial seal of the Compay, to b valid and binding spont the Cempany Vit the scma favce and eifees ax o wonuelly affived,

CERTTETCATION

: \. 1, STEPHEN ¢, BERATLA, Assislunl Sesrctary ol Creat Americen nswanee Company, do hershy cadify that the fregoing Power of Attormey mid
‘Diircetors uf June 9, 2008 huve not been revoked and are now i fill foree i eficen

H';th&i'druf@q’]{éﬁthls CoAuLh day of  May F 2013
RN -_.,,..Jﬂ-.




BOND NO. _20&-24-87

PAYMERNT BOMNE

ENOW ALL RMEN BY TIESE PRESENTS: that We,

Contractor  Paqeo, Inc.

Contractor Address 101 Weber Avenue
Contractor Address 2 Leeshurg FL 34748
Contractor Telephone 352 365-0006

{hercinaller called the “Principal™), whose principal business address and telephone number 15 as staled
ebove; and

Surety  Great Amerdecan Insurance Company
Surety Address 301 B 4th Street

Surety Address 2 Cdnednnatd OH 45202
Surely Phone 1 513-369-5000

(hereimaller called the “Surety"), whose principal address and telephons number ia ag stated nbove, a
surety insurer chartered and cxisting under the laws of the State of Ohio and authorized 1o
do buginess in the State of Florida;, 3

are held and firmly bound unto Lake County Board of County Commissioners, Lake County, Florida’
(hersinafter called the “Obligee™), whose principal address is 1.0 Box 7800, Tavares, Florida 32778, and
whose principal telephone nutmber is (352) 483-9000, in the sum of

two-hundred twenty-two thousand one-hundred thirty-five and 75100
dollars (5 222,135.75 - )

for payment of which we bind ourselves, our heirs, our legal representatives, our successors and our
assignees, jointly and severally.

WHEREAS, Principal aud Obligee have reached a mutual agreentent {(hercinafter referred to as
the “Contract™) for #6860B Washington Avenue Area Stormwater Betroflt Phasae 2. Profect Mo,
9013-05, Bid No. 13-0034 said Contract being made a part of this Bond by this reference.

THE CONDITION OF THES BOND is that if Principal:

1, Shall prompthy make payments fo all elaimants as defined in section 255.06(1), Florida Statules,
supplying the Principal with labor, materials or supplies, as vsed dircetly or indireetly by the Principal in
the prosecution of the work provided for in the Contract; and

2, Shall pay the Obliges for all losses, damages, expenscs, costs and attorneys’ Tecs, including those
resulting from appellate proceedings, that the Obliges sustains because of a default by the Principal in

confravention to the Contract in regard to payment for such labor, materials, or supplics furnished 1o the
Principal;

(hest this hand shall be vaid; atherwise this Bond remaing in full force and effect,

Y-5



BOND NO. _ 204-24-97F

BEIT FURTHER XNOWMN:

I. Auwy changes in or under the Contract and compliance ar noncomplianee with any formalitios
connected with the said Contract or alterations which may be made in the terms of the said Contract, or i
(e work 1o be done under it, o the wiving by the Obliges of any exlonsion of time for the performance of
(he said Contract, or any other forhearance on the part of the Obligee or Principal Lo the other, shall nol i
ary way release the Principal and the Suvety, or either of them, their heivs, per sanal representatives,
suceessors ar assigns trom liabilily hereunder, natice to the Surely of any such changes, alteralicns,
extensions or forhearance being hereby waived.

s Certain elaimants secking the protection of this Bond must timely comply with the strict
requirements set focth in Section 255,05, Florida Statutes, and as atherwise provided by law,

i The Provisions of {his bond are subject to the limitations of Section 255.05(2), Florida Stalutes.

By exceulion of this bond, the Surcly acknowledges thal it has read the Surely qualifications and
ohlipations imposed by the construction contract and herehy salisfies those conditions.

THIS BOND DATED THIEL 294h DAY OF  May 20 13 {the date of issue
by the Surety or by the Surety’s agent and the dute of such agent’s power-of-attormey).

Signeid; sealed and delivered in the presence of?
PRIMNCIEAL:

Pageca, Iuc.

(f'm:imrizl FSiEnalurt)

_Fax PASWERE
Witness as Lo Pr I]'!C]]II"[] {Primted Name)
_MiCE PREs\DuN T
(Title)
101 Weber Avenue
Teesburp FL, 34748

(Business Address)

STATE OF I Morlda

COUNTY OF A{.ﬂgﬁ
The forgaing mstrument was acknowledged belore me Lhis ﬂ-}ﬂ"f aﬂ'\q. e a5 oy
y fApuedts N af
T Pagoa, 1ne, A F}"ﬂ RINA

Cm[:rma{mn, on behalf of the Corporation. lle“HhL is per sonally known (0 me or has producsd

_P_ﬂﬁ&ggg&g{ K nowns as identification and who did/did not take an oath.
NOTARY: &

Print Name: ;-”55
AR A A A Commission Numbert FE Jé
P, Notary Public Stale of Fiorii; My commission expires: &/ "l—r‘lr—o'lr{:‘-’
‘#{%*‘1 Roxanne Hinas ) ’ ) ’
i My Commissicn BE 180245
%2_' “ﬁ Expiras 01/17/2018 ¥-6



BROMND MO,  204-24-97
CREAY AMERICAN THSURARGE <o TARY

S By: -
Witness as 1o Surely (Amho] i2od Signature)
Witness ws o Surely (Printed Mame)

(Title)

(Tusiness Address)

OR
(;”m-x__*—_,-.- /é ﬂu-ﬂ; el B 7{ 1: M I|r- ]
.. I s - - - /V‘L ol 1}_‘ w ; 4:.1'.'7 J} e

Witness as Aftormey In Fact amtomcy j p (A’rtachat’nwm afﬁmthrneg}r--. o ”ff,,
P . . Y 1 . i
ol @}‘.Q?J&.a.éi—“{—- uhﬂ 5F

Witness as Attorney Tn Fact (Printed MName) 4

060 I‘i‘l'!tlﬂlld Qenler’ (‘mmm_ns'

_H‘i 1L and FL 32751 f'ﬁ"

{Business Address) s :?'nﬁ-' 8
407 667-0D022 _
(Telephone Number)
grargop  Florida
COUNTY OF YTamee
The [orggpi gg ingtriment was acknowledyged bcfm?mw_
(his ,'9 EIJlE by m oo Mowler
_ L ] of Great ﬂmeru an _|T|‘-1.1J.(.—'ll'l|:',L Cowmprany .4
Ohdo ) Corpuration, on behalf of the Corporation. He/She is porsonill
known Lo me or has produced _ a5 identification and wha
did/did not take an vath,
NOTARY; ff{ﬁ’b f f =7
Print Name: P el J ,f':)an ,J

Commission Mumber: £ EEFR b 3z

My commission expires: _ blsel Lol ?‘

RANDY J, BAYGER
Hotery Public - State of Florida

2 e Ky Comm, Expires Jun 30, 2017
a7 Commisdion & EE 834331

-7
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GREAT AMERICAN INSURANCE COMPANY®
Adininistrative Office: 301 E 4TH STREET ® GINGINNATI, OHIO 45202 ® 513-869-5000 © FAX 513-723-2740

The mmber of persons autharized by

(Tris power of atlomey is not mure than  FIVE
Mo, b 18612

POWER OF AT TORNEY
KMOWALLMEN BY THESE PRESKENTS: That the GREAT AMBRICAN [WELTEAMCE COMTAMY, & conporation urganized und existing undsr
ek hy viriug of the luws of the State of Ohio, does keechy nominais, comslilule and sppuint the persou or persons named helow, cach individvally iMmosc than
e i5 amed, its true and T ful attorney-in-Faot, for il ad i its name, place and slead to oxeculs on behalCof the said Company, as surcty, any and all bonds,
undsrtnkings and contrusts of surctyship, or other written obfigutions i th nalire thereel: provided Ui the Hability of the said Conpamy cil any snch hod,
nderleking o pontract of suretyship exceuled wder this authovity shali not excend the it stated below,

Mg Acldress Tt of Poaeer
BAICHAMAEL W, KLINE DEBCORAH AMMN TRITT ALLOF Al
RanDy J. DAYGEER CHRISTINA B. MOBRIS BT LAND, FILORIDA UMLIMITED

JOHM B FIE;_t".-"\"I ER
'!'l.l['s'.l?qys"sr_ul"ﬁ.uum:}- revikes all previous powers issued on behalCod the attorney(s)-in-fel waned above,
IH WITHESS WHEREOF the GREAT AMER ICAM TNELIRANCT COMPARTY as eaused these prosents 1o bo signed and stiested by ity nppropriate

_officers {IT!i’lf'iL'li;ka:_:fljJE:-]“-‘i.fd-;ﬁul: Liereuntn aflixed this aznD day ni’ Juy . e
EEELY o CIHEAT AMPRICAN INSURANCE COMPAMY

M Splidd 4

£ T s

[T @MICECOUNTY OF HAMILTON - s

! };,","-f_r_u;}‘;" ']'Iﬂi'J]iI_sw" 22MD day of JULY . 201, hefore me personally appeared DAYVID C. B ICHIN, o me

iy, heimg:duly sworn, deposes and says that e nesides i Cinginniti, Cliio, thel ke is & Divisioual Senior Viee President of fhe Bond Dijvision of Great

Adcricar Insurance Company, the Company desoribed inand which execuled the abuve instrement; that he knows the senl of the anil Company; [hat the scal

afTed toithe said instament is such corporate seal: thal it was so affisel by authority of bis office wder the By-Laws of said Company, und that he signed his
nanhe thcretn by like authority.

DOANTD 3, BT LN (377 - 24 3]

KAREN L. GROSHEIM \ / n ) . 3
HOTARY PUBLIC, STATE OF OHIO KON 91 i/._‘If“g‘_Eggﬂ!wanﬁ

WY GOMMIBEION EXFIRES 02-20-10

i Pawer of & tiomey is granted by suthorily o die following resolutions wdopted by the Derard of Directors of Greal Aumerivan Tnsuranse Cuopainy
Ty wpAnimeos wrilten consent dated Jume %, 2008,

RESOLEED: That fhe Divisiona! Previdens, ihe severval Qivisiona! Sarior Viee Fresideris, Divivional Fioe Presidenls and Dhivisoaal Axsisfons Vies
Poggicents, or omy one af then, ba and ferebyp iz authorized, fron fine o e, 12 appoint one or more Atterieys (H-PEcE o execHis an fefaen o the Cougrany,
s srovaty, avy o all havids, nnderiakings aid contracts of siwepshin, or ofher wiilien obligativn in the nature theavenf to prescribe their respeciive dities and
the respeetive Nnits of their athority cnd o pevoke any SHEH appoiniment G any time,

BESOLIRG FURTHER: Thet the Company seal and the signatues af any of the afvesoid afficers and any Secrétary ar Assisiane Seerefary of the
Congpany may be afficed by ficadnile fo any power af atigriay or certificaie of either piven for the aracution of anp band, uradartking, votiant af seishin,
or other wrilfen oliligaion i the natre (hereaf such sigratee and seal when so aed being hereby adapted by the Compary! ar the wrigingl sipnainre gf such
afficer and the origingl seal af the Camparny, e e veitid el Binding ngoy the Company with the same farce and et ax thotgh meanclly qifted.

CERLIFICATION

!ﬁ"imiit-.'ﬂliﬂmm, Assistunl Seeretary of Cireal Anericwn Insurancs Comipawy, di heely certify Lhat the foregoing Power ol Attamey und
_ngij;r:uérsE'ul“I}hcctu|3 of Tune 9, 2008 huve wot been revoked and arz naw in fill force and oificl,
A D ;
AT B8 e ; ’
1.5 .ﬁ,daém'a{%ﬂ;ulwl; 29th day of Miry 2013

L% .
P it -




DIVISION £
AFFIDAVIT OF RELEASE AND GUARANTEE

COUNTY OF LAKE
STATE OF FLORIDA

Before me, the  undersigned  authority, personally  appeared
after being duly sworn, deposes and says:

All charges for labor, materials, supplies, lands, licenses and other expenses
arising from the Contract, #68608 Washington Avenue Area Stormwater Retrofit Phase 2,
Project No. 2013-05, Bid No. 13-0034, for which the County might be sued or for which a
lien or a demand against any payment bond might be filed, have been fully satisfied and
paid or will be fully satisfied and paid promptly upon receipt of payment by the Contractor,
The Contractor will fully indemnify, defend and save harmiess the County from all
demands, sults, actions, claims of lien or other charges filed or asserted against the County
in connection with matters certified to herein.

On behalf of itself and its subcontractors, suppliers, materialmen, successors
and assigns, the Contractor releases and waives all claims, demands, damages, costs and
expenses, against the Board of County Commissioners of Lake County, relating in any way
to the performance or payment of the above-numbered Contract, for the period from the
date of exccution of the Contract through and including the date of acceplance of Final
Payment,

The Contractor is aware of confractual provisions for warranties and
guarantees contained in the General Conditions of the above numbered contract, and
acknowledges that those provisions shall have the same force and effect as if this Affidavit
had not been executed, and understands that the County's remedies are not limited by
same but are in addition to any other remedies provided by law.

This Affidavit is given in connection with the Contractors application for Final
Payment.

FURTHER AFFIANT SAYETH NAUGHT.

(Affiant)
STATE OF FLORIDA)
COUNTY OF LAKE)
The forgoing instrument was acknowledged before me this day of
. 20 of ., @

-[_:'n:}rpcrratiom on behalf of the Corporation and is personally known to me or has producca
as identification and who did (did not) take an oath.

MOTARY:

Print Name:

COMMISSION NUMBER:_ P
My commission expires: -

Z=1



APPENDIX Al

SAMPLE CHANGE ORDER

Contract Change Order

Lake County

Department of Public Works
437 Ardice Avenue

Eustis, FL 32726

Prajoct Mo,
Location:
Contract No. =
Change Order No.__ B

Date:

To: (Contractar)

YOU ARE HEREBY REQUESTED TO COMPLY WITH THE FOLLOWING CHANGES FOR THE
AGREEMENT, PLANS AND SPECIFICATIONS

DESCRIFTION IN CHANGES - QUANTITIES,
ITEM NO. UNITS, UNIT PRICES, CHANGE IN
COMPLETION SCHEDULE, ETC.

DECREASE IN
CONTRACT
PRICE

INCREASE N
CONTRACT
PRICE

- PER ATTACHED EXHIBIT "A" -
Change in contract price due to change order:
Total Decrease
Total Increase

Differance
Net (Increase)(Beerease)Contract Price

The sum of $ is hereby (added to) (deducted from) the total agreement

price, and the total adjusted agreement price to date thereby is $

This document shall become an amendment to the agreement and all other provisions of

the

Recommended by:

Al-1

Date:




ADDENDUM #1

F#6660B Washington Avenue Area Stormwater Retrofit Phase 2
Praject No, 2013-05
Bid Mo, 13-0034

This addendurm is being issued to make the following changes, corrections, clarifications and
additions to the bidding document. The information in this addendurm modifies and changes
the original bidding documents and takes precedence aver the original documents. Receipt of
this_addendum shall be acknowledged by the bidder by signing and dating the
appropriate line on page W-4 of the bid proposal. Failure to acknowledge this addendum
may preclude consideration of the bid proposal for award.

A non-mandatory pre-bid meeting for the referenced project was held at 10:00 a.m. on March
28, 2013, in the Department of Public Works' conference room.  The following wera in
attendance:

Mary Hamilton
Niclk McCray
Terry Scott
Alan Kirkland
Deb Marchese

Lake County Public Works
Lake County Public Works
Lake County Public Works
Lake County Public Works

Lake County Public Worls

Name Company Phone Number | Email Address
Patrick VanHaoven Blue Ox (407) 339-4800 | pvanhoven@blueoxland.com
Matt Kennard Pagco, Inc. [ {352) 365-0006 mattP@paqcainc.com

(352) 483-9006

mhamilton@lakecountyfl.gov

| (352) 483-9080

(352) 483-9023
(352) 483-9043

nmcrayilakecountyll.aoy

| jscott@lakecountyfl.gov

; akirkland@lakecountyfl.gov

(353) 483-9007

dmarchese@lakecountyfl.aoy

The purpose of this stormwater retrofit project is to improve drainage in the
Washington Avenue area between Eustis and Umatilla by reducing sedimentation from
dirt and road erosion and reducing nuisance flooding. The County desires to improve
the conveyance of Eustis Park subdivision runoff by constructing a new storm sewer
system along (#68608) Washington Avenue and (#6859) Second Street. This storm
sewer system will connect into the recently constructed drainage improvements located
along the east side of (#6859A) Oak Drive.

Work performed under this contract shall be based on a lump sum bid, Quantities, if
shown in the construction plans, are estimated for bidding purposes only and shall be
verified by the contractor.

Pay special attention to all notes shown in the construction plans.

Contractor shall video the project limits prior to beginning construction. The video shall
be in DVD format and provided to Lake County before construction begins. Detail
should be given to all existing fence lines, driveways, hedge lines, etc., to document
existing conditions prior to construction.



Bid to sad all disturbed areas matching all existing grass types. Contractor shall be
respansible for watering all sod until there is established growth,

All utilities shown in the construction plans to be relocated shall be the responsibility of
the utility provider to relocate, The contractor shall be responsible for utility relocation
coardination.

Contractor shall provide two (2) red-lined, complete copies of plans as as-built drawings
for the project.

Pay special attention to all general notes shown in the construction plans.
Contractor shall bid to relocate all fences to the right-of-way line,

Bid to construct all driveways to the right-of-way line, If there is an existing gate at the
driveway then match the width of the driveway to the width of the gate.

The Engineer's estimate for this job is $405,277.08.

Questions Discussed at the Pre-Bid Meeting:

Question: According to the plans, we have to relocate several fences and
gates. However, the plan is vague on where you want these items to be
relocated to. I was wondering if you could be a bit more specific as to where
you want these items relocated.

Answer: Contractor shall bid to relocate all fences and gates to the right of way line.

Question: What is the specific type of Asphalt to be used for the
Mill/Resurface?

Answer: Contractor shall bid to use 5P 9.5 asphaltic concrete.

Question: Concerning the open/Cut areas, is it acceptable to use the
excavated Flowable Fill to back fill the section of the cut that requires
Flowable fill given that it is clean and safe?

Answer: No, Contractor shall bid to construct each open cut as per the open cut detail
shown on Sheet 10 of the construction plans. Contractor shall not reuse excavated
Flowable Fill.



Question: What is the engineer’s estimate for this job?

Answer: The Engineer's estimate for this job is $405,277.08.

Question: Is the prebid meeting March 28"'?

Answer: Yes, the prebid meeting is March 28" at 10:00 a.m.

Question: What is the cost of the plans?

Answer: If you download the plans from Romine Reprographics tha cost is $22.50, If
Romine Reprographics prints the plans for you it is $30.00.

Question: On sheet 7 of the plans, where the pipe ties in to the existing pipe
there is one stretch of RCP pipe that the pipes do not come together at the
same angle. The existing pipe is running parallel with the boundary line and
the new pipe comes in at an angle. Would a concrete collar be used at this
connection? The pipe does not go all the way back to the existing structure.

Answer: Due to grade and alignment concerns Contractor shall include in their bid a
cost for reinstalling the 8’ section of 18" RCP that was stubbed out as part of Phase [
This would allow for a solid pipe run from the existing structure to 5-23.

Question: On sheet 6 of the plans a there is a note that states to abandon
and grout the pipe but it also states to remove the pipe. It gives two
different calls of what to do with the pipe. Can we get confirmation of what
is needed there?

Answer: Contractor shall include in their bid a cost to abandon and grout the pipe
with flowable fill.

Question: I've been reading the bid documents for the above mention
project which we will be submitting a bid, can you please tell me how many
copies are required along with the original bid if any are.

Answer: Contractor shall submit the original bid and one copy.



Question: When is the deadline for questions?

Answer: The deadline for questions is 10 days prior to the bid opening. The bid
opening is schedule for April 11, 2013, and the last day for questions is April 1, 2013.

s

Terry Scott, Construction Inspector 11




ADDENDUM #£2

#6860B Washington Avenue Area Stormwater Retrofit Phase 2
Project Mo. 2013-05
Bid No. 13-0034

This addendum is being issued to make the following changes, corrections, clarifications and
additions to the bidding document. The information in this addendum maodifies and changes
the original bidding documents and takes precedence over the original documents. Receipt of

this_addendum shall be acknowledged by the bidder by signing and dating the
appropriate line on page W-4 of the bid proposal, Failure to acknowledge this addendum

may preclude consideration of the bid proposal for award.

Questions Asked:

Question: Does the 48" oal tree at station 54460 (It) need to be removed to
facilitate the fence relocation?

Answer: On April 4, 2013, the site was inspected and the fence in question has been
removed, therefore the tree shall remain.

o

Té'?w Scott, Construction Irigpectcrr i




